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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.qov
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NOTICE TO CONTRACTORS

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

MARINA SEWER SYSTEM UPGRADE - GREAT SALT LAKE STATE PARK
DIVISION OF PARKS & RECREATION - SALT LAKE COUNTY, UTAH
DECM PROJECT NO: 04147510

Bids will be in accordance with the Contract Documents that will be available at 4:00 PM on Tuesday,
May 8, 2007, and distributed in electronic format only on CDs from DFCM at the Wasatch Building at
the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah and on the DFCM
web page at http://dfcm.utah.gov. For questions regarding this project, please contact Rick James,
DFCM, at 801-538-3270. No others are to be contacted regarding this bidding process. The
construction budget for this project is $400,000.

A mandatory pre-bid meeting will be held at 10:00 AM on Monday, May 14, 2007. Meet at the
frontage road in front of the Saltair Facility at the Great Salt Lake. All bidders wishing to bid on this
project are required to attend this meeting.

Bids will be received until the hour of 1:15 PM on Wednesday, May 23, 2007 at the Wasatch Building
at the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah. Refer to the
map on the DFCM website for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf). Bids
will be opened and read aloud in the Wasatch Building at the Utah State Fairpark. NOTE: Bids must
be received at the Wasatch Building at the Utah State Fairpark by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Marla Workman, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION AND REQUIREMENTS

Description

This project is the construction of improvements to the existing sewer system connected to the Great
Salt Lake State Park Marina and the Saltair Facility. The work includes one new lift station and
rehabilitating one existing lift station. Project includes some new piping as required to adapt with
duplex pumps, controls, a standby generator, new septic tanks, and new underground sewer lines. The
system will continue to flow to the existing lagoons approximately five miles east of the Saltair
Facility.

Requirements
To qualify for bidding this project the contractor must indicate experience within the last seven years a
minimum of five sewer projects. The five sewer projects must include the following:

1) All five of the projects must be over $250,000.
2) A minimum of two of the five projects must have included lift stations.

All contractors wishing to bid this project shall deliver the list of projects to Rick James prior to
the mandatory pre-bid meeting at 10:00 AM on Tuesday, May 14, 2007. Failure to provide this
list of projects will disqualify the bidder. The list of five sewer projects. shall including the following:
project name, project description, and a contact reference. Delivery by fax at (801) 538-3267, or by
email at rjames@utah.gov prior to the time indicated is acceptable.
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Division of Facilities Construction and Management

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

PROJECT SCHEDULE

PROJECT NAME:

DFCM PROJECT NO.

MARINA SEWER SYSTEM UPGRADE - GREAT SALT LAKE STATE PARK
DIVISION OF PARKS & RECREATION - SALT LAKE COUNTY, UTAH
04147510

Event

Day Date Time Place

Bidding Documents
Available

Tuesday May 8, 2007 4:00 PM | Wasatch Building

Utah State Fairpark

Approx 155 North 1000 West
Salt Lake City, UT or DFCM
web site *

Mandatory Pre-bid Site
Meeting

Monday May 14, 2007 10:00 AM | Frontage Road
Saltair Facility
Great Salt Lake
Salt Lake County, UT

Last Day to Submit
Questions

Thursday May 17, 2007 2:00 PM | Rick James - DFCM
E-mail rjames@utah.gov
Fax 801-538-3267

Prime Contractors Turn
In Bid and Bid Bond

Wednesday May 23, 2007 1:15 PM | Wasatch Building

Utah State Fairpark

Approx 155 North 1000 West
Salt Lake City, UT **

Sub-contractor List Due

Thursday May 24, 2007 1:15PM | DFCM

4110 State Office Bldg
SLC, UT

Fax 801-538-3677

Substantial Completion
Date

Friday September 7, 2007

* NOTE: DFCM'’s web site address is http://dfcm.utah.gov

**  Due to the ongoing
all bids will be rece

construction on Capitol Hill and the anticipated shortage of parking during 2007,
ived and opened at the Wasatch Building at the Utah State Fairpark. Refer to map

on the DFCM web site for directions (http://dfcm.utah.gov/downloads/fairpark map.pdf)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the MARINA SEWER SYSTEM UPGRADE - GREAT
SALT LAKE STATE PARK - DIVISION OF PARKS & RECREATION — SALT LAKE COUNTY,
UTAH DFCM PROJECT NO. 04147510 and having examined the Contract Documents and the site of the
proposed Work and being familiar with all of the conditions surrounding the construction of the proposed
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as
required for the Work in accordance with the Contract Documents as specified and within the time set forth and
at the price stated below. This price is to cover all expenses incurred in performing the Work required under the
Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, |/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by Friday, September 7, 2007, should I/we be the
successful bidder, and agree to pay liquidated damages in the amount of $200.00 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.
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BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

11. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

12. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

13. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.

DFCM FORM 1b 113006 10



INSTRUCTIONS TO BIDDERS
PAGE NO. 4

14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

15. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. Ifthe Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of , 20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:
Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

¢ List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

¢ Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION”:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 1b 113006
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

L] L] L] L3 L] L] L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including

the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
16
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

I. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
19
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and

remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable

attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory ev1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date - Manager Date
DFCM Administrative Services Director Capital Development/Improvements
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
November 30, 2006
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Ph ' By Alan S. Bachman, Asst Attorney General
one: 03
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the "Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency: Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address: 29
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVENO. | NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date
ORIGINAL CONTRACT
TOTAL PREVIOUS CHANGE ORDERS
TOTAL THIS CHANGE ORDER
ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:
AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
[l As-built Drawings [ O & M Manuals [J  Warranty Documents [l Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within
__ calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . Ifthe list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. Ifthe retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
A/E (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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STATE OF UTAH

DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION &
MANAGEMENT
DFCM Project No. 04147510

GREAT SALT LAKE MARINA AND SALTAIR
WASTEWATER SYSTEM IMPROVEMENTS

TECHNICAL SPECIFICATIONS

Project Engineer

NOLTE ASSOCIATES, INC.
Consultants/Engineers
Salt Lake Office
5217 South State Street, Suite 300
Murray, Utah 84107
(801) 743-1300

April 2007
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SECTION 01010
SUMMARY OF WORK
PART 1 GENERAL
1.01 GENERAL CONDITIONS
A. The work to be performed under this project shall consist of furnishing all labor,

materials, and equipment necessary or required to complete the work in all respects
as shown on the plans and as herein specified. All work, materials, and services not
expressly shown or called for in the Contract Documents which may be necessary to
complete the construction of the work in good faith shall be performed, furnished,
and installed by CONTRACTOR as though originally so specified or shown, at no
increase in cost to OWNER.

1.02 WORK COVERED BY CONTRACT DOCUMENTS

A. The purpose of this project is to rehabilitate and upgrade the existing sanitary
sewer system for the Great Salt Lake Marina State Park (GSL Marina) and Saltair
facilities. The work will involve upgrading the existing lift stations at Lift Station
3, and Saltair. The project is located approximately 15 miles west of Salt Lake
City along I-80 on the south shore of the Great Salt Lake in Salt Lake County. The
lift station 3 is one and a quarter miles, and Saltair resort is two miles east of GSL
Marina.

B. The CONTRACTOR shall furnish and install the following systems and system
components:

e Upgrade the existing lift station at Lift Station 3.

e Upgrade the existing lift station at the Saltair facility.

e Abandon two existing lift stations along the existing forcemain from Saltair to
the existing lagoon.

¢ Installation of a new manhole at Lift Station 5 bypass with a new flowmeter.

1.03 CONTRACT METHOD
A. This work will be constructed under a Lump Sum basis.

B. CONTRACTOR shall include the General Conditions and Supplementary Conditions
of the Contract as a part of all of its subcontract agreements.

04/2007 SUMMARY OF WORK
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1.04

1.05

1.06

1.07

WORK SEQUENCE

A. The contract time for substantial and final completion is as indicated in the BID
FORM, and is on a calendar day basis commencing from the date of the Notice to
Proceed.

CONTRACTOR USE OF PROJECT SITE

A. CONTRACTOR's use of the project site shall be limited to its construction
operations, including on-site storage of materials and equipment, on-site fabrication
facilities, and field offices.

PROJECT SECURITY

A. CONTRACTOR shall make all necessary provisions to protect the project and
CONTRACTOR's facilities from fire, theft, and vandalism, and the public from
unnecessary exposure to injury.

CHANGES IN THE WORK

A. It is mutually understood that it is inherent in the nature of municipal construction
that some changes in the plans and specifications may be necessary during the course
of construction to adjust them to field conditions, and that it is of the essence of the
CONTRACT to recognize a normal and expected margin of change. The
ENGINEER shall have the right to make such changes, from time to time, in the
plans, in the character if the work, and in the scope of the project as may be necessary
or desirable to ensure the completion of the work in the most satisfactory manner
without invalidating the CONTRACT.

- END OF SECTION -
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SECTION 01025

MEASUREMENT AND PAYMENT
PART 1 GENERAL

1.01 All work completed under this contract shall be in accordance with the Plans and
Specifications and will be measured by the ENGINEER.

1.02  The term "Lump Sum" when used as an item of payment will mean complete payment for the
work described in the contract. When a complete structure, portion of work, or unit is
specified "Lump Sum" as the unit of measurement, the unit will include fittings, accessories,
and all work necessary to complete the work as shown on the plans and as specified.

1.03 The OWNER reserves the right to add to or delete from quantities listed in the Schedule of
Values in order to match the total bid with the budgeted money available.

1.04 Discounts and Sales Tax. CONTRACTOR shall maintain full responsibility for all materials
and is to include all costs of materials and taxes as part of CONTRACTOR’s bid.

PART 2 BID SCHEDULE
2.01 BIDITEM NO.1 - "MOBILIZATION"

A. GENERAL: This bid item is provided to cover CONTRACTOR's cost for general
and miscellaneous responsibilities and operations not normally attributed to any other
single bid item within the schedule. This shall include, but is not limited to, work
described or enumerated in Section 01505, Mobilization.

B. METHOD OF MEASUREMENT: Mobilization shall not be measured, but shall be
paid for on a lump sum basis for the completion of the work as required in Section
01505, Mobilization.

C. BASIS OF PAYMENT: Payment for "Mobilization" will be made at the contract
lump sum bid price. Payments will be made in accordance with the following
schedule.

1. When 10% of the original contract amount is earned, 25% of the amount bid for
mobilization will be paid.

04/2007 MEASUREMENT AND PAYMENT
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2. When 25% of the original contract amount is earned, an additional 25% (50% of the
amount bid for mobilization) will be paid.

3. When 50% of the original contract amount is earned, an additional 25% (75% of the
amount bid for mobilization) will be paid.

4. When 75% of the original contract amount is earned, an additional 25% (100% of the
amount bid for mobilization) will be paid.

2.02 BIDITEMNO.2-"REHABILITATION OF PUMPING STATION INCLUDING PUMPS
AND CONTROLS - SALTAIR"

A.

METHOD OF MEASUREMENT: This Bid Item shall not be measured, but shall be
paid for on a lump sum basis for the completion of the work.

BASIS OF PAYMENT: Payment shall be made at the contract lump sum bid price.
Payment shall be considered compensation for all labor, equipment, and materials
necessary, including but not limited to excavation, draining and filling, removal and
disposal of excavation materials, and all other incidentals and materials described herein
and as shown on the drawings; furnishing the concrete vaults(s), grinder, pumps, pipe
and all necessary fittings including bends, crosses, tees, plugs, sleeves and reducers to
make a functional system; excavation; dewatering; shoring; installing the pipe,
connections, thrust blocks and restraints, imported bedding and backfilling, compaction,
cleaning, testing, traffic control, restoration of all surface improvements; electrical
systems; and all other operations and materials required to complete the work as herein
described and as shown on the drawings.

2.03 BIDITEMNO.3-"REHABILITATION OF PUMPING STATION INCLUDING PUMPS
AND CONTROLS - LIFT STATION 3"

A.

METHOD OF MEASUREMENT: This Bid Item shall not be measured, but shall be
paid for on a lump sum basis for the completion of the work.

BASIS OF PAYMENT: Payment shall be made at the contract lump sum bid price.
Payment shall be considered compensation for all labor, equipment, and materials
necessary, including but not limited to excavation, draining and filling, removal and
disposal of excavation materials, and all other incidentals and materials described herein
and as shown on the drawings; furnishing the, pumps, pipe and all necessary fittings
including bends, crosses, tees, plugs, sleeves and reducers to make a functional system;
excavation; dewatering; shoring; installing the pipe, connections, thrust blocks and
restraints, imported bedding and backfilling, compaction, cleaning, testing, traffic
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control, restoration of all surface improvements; electrical systems; and all other
operations and materials required to complete the work as herein described and as shown
on the drawings.

2.04 BID ITEM NO. 4 - "INSTALLATION OF A NEW MANHOLE AT LIFT STATION 5
BYPASS, INCLUDING FLOW METER"

A.

METHOD OF MEASUREMENT: This Bid Item shall not be measured, but shall be
paid for on a lump sum basis for the completion of the work.

BASIS OF PAYMENT: Payment shall be made at the contract lump sum bid price.
Payment shall be considered compensation for all labor, equipment, and materials
necessary, including but not limited to excavation, draining and filling, removal and
disposal of excavation materials, and all other incidentals and materials described herein
and as shown on the drawings; furnishing the pipe, flow meter, manhole, frame and
cover, and all necessary fittings including bends, crosses, tees, plugs, sleeves and
reducers to make a functional system; excavation; dewatering; shoring; installing the
pipe, connections, thrust blocks and restraints, imported bedding and backfilling,
compaction, cleaning, testing, traffic control, restoration of all surface improvements;
electrical systems; and all other operations and materials required to complete the work
as herein described and as shown on the drawings.

2.05 BIDITEM NO.S5-"8-INCH DIAMETER C900 PVCPIPE - LIFT STATION 4 BYPASS
INCLUDING FITTINGS"

A.

METHOD OF MEASUREMENT: Measurement of this item shall be according to the
lineal foot, along the centerline of the acceptably installed pipe, as shown on the
drawings and specified in the specifications. Measurement shall begin at the connection
point of the new 8-inch diameter pipeline through gate valves and fittings installed at the
beginning or end of each pipe line. Measurement shall not include piping, valves,
fittings, etc. at connections to existing water lines where paid elsewhere.

BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per lineal foot listed in the bidder’s proposal and shall be
considered complete compensation for all labor, equipment, and materials necessary,
including but not limited to furnishing the pipe (PVC C900) and all necessary fittings
including bends, crosses, tees, plugs, sleeves and reducers to make a functional system;
excavation; dewatering; shoring; installing the pipe, connections, thrust blocks and
restraints, imported bedding and backfilling, compaction, removal and disposal of
excavated material; cleaning and disinfection; traffic control; restoration of all surface
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improvements; and all other operations and materials required to complete this portion of
the work as herein described and as shown on the drawings.

2.06 BIDITEM NO.6-"12-INCHDIAMETER C900 PVCPIPE - LIFT STATION 5 BYPASS
INCLUDING FITTINGS"

A.

METHOD OF MEASUREMENT: Measurement of this item shall be according to the
lineal foot, along the centerline of the acceptably installed pipe, as shown on the
drawings and specified in the specifications. Measurement shall begin at the connection
point of the new 12-inch diameter pipeline through gate valves and fittings installed at
the beginning or end of each pipe line. Measurement shall not include piping, valves,
fittings, etc. at connections to existing water lines where paid elsewhere.

BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per lineal foot listed in the bidder’s proposal and shall be
considered complete compensation for all labor, equipment, and materials necessary,
including but not limited to furnishing the pipe (PVC C900) and all necessary fittings
including bends, crosses, tees, plugs, sleeves and reducers to make a functional system;
excavation; dewatering; shoring; installing the pipe, connections, thrust blocks and
restraints, imported bedding and backfilling, compaction, removal and disposal of
excavated material; cleaning and disinfection; traffic control; restoration of all surface
improvements; and all other operations and materials required to complete this portion of
the work as herein described and as shown on the drawings.

2.07 BID ITEM NO. 7 - "8-INCH DIAMETER DUCTILE IRON PIPE WITH COATING -
SPOOL TO METER AT LIFT STATION 5 BYPASS"

A.

METHOD OF MEASUREMENT: Measurement of this item shall be according to the
lineal foot, along the centerline of the acceptably installed pipe, as shown on the
drawings and specified in the specifications. Measurement shall begin at the connection
point of the new 8-inch diameter pipeline through gate valves and fittings installed at the
beginning or end of each pipe line. Measurement shall not include piping, valves,
fittings, etc. at connections to existing water lines where paid elsewhere.

BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per lineal foot listed in the bidder’s proposal and shall be
considered complete compensation for all labor, equipment, and materials necessary,
including but not limited to furnishing the coated ductile iron pipe and all necessary
fittings including bends, crosses, tees, plugs, sleeves and reducers to make a functional
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system; excavation; dewatering; shoring; installing the pipe, connections, thrust blocks
and restraints, imported bedding and backfilling, compaction, removal and disposal of
excavated material; cleaning and disinfection; traffic control; restoration of all surface
improvements; and all other operations and materials required to complete this portion of
the work as herein described and as shown on the drawings.

2.08 BIDITEM NO.S8 -"8-INCH DIAMETER C900 PVCPIPE - LIFT STATION 5 BYPASS,
INCLUDING FITTINGS"

A.

METHOD OF MEASUREMENT: Measurement of this item shall be according to the
lineal foot, along the centerline of the acceptably installed pipe, as shown on the
drawings and specified in the specifications. Measurement shall begin at the connection
point of the new 8-inch diameter pipeline through gate valves and fittings installed at the
beginning or end of each pipe line. Measurement shall not include piping, valves,
fittings, etc. at connections to existing water lines where paid elsewhere.

BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per lineal foot listed in the bidder’s proposal and shall be
considered complete compensation for all labor, equipment, and materials necessary,
including but not limited to furnishing the pipe (PVC C900) and all necessary fittings
including bends, crosses, tees, plugs, sleeves and reducers to make a functional system;
excavation; dewatering; shoring; installing the pipe, connections, thrust blocks and
restraints, imported bedding and backfilling, compaction, removal and disposal of
excavated material; cleaning and disinfection; traffic control; restoration of all surface
improvements; and all other operations and materials required to complete this portion of
the work as herein described and as shown on the drawings.

2.09 BIDITEMNO.9 - "TEMPORARY SEWER MANAGEMENT PLAN"

A. METHOD OF MEASUREMENT: Measurement of this item shall be according to
temporary pumping of sewage during the time of construction. Measurement shall be
according to the needed amount of pumping.

B. BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per lump sum. Work shall include all temporary piping, and/or
pumping needed to bypass construction sites.

04/2007 MEASUREMENT AND PAYMENT
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2.10 BIDITEM NO. 10 -"6-INCH DIAMETER C900 PVC PIPE - TIE INTO MAIN FROM
SALTAIR"

A.

METHOD OF MEASUREMENT: Measurement of this item shall be according to the
lineal foot, along the centerline of the acceptably installed pipe, as shown on the
drawings and specified in the specifications. Measurement shall begin at the connection
point of the new 8-inch diameter pipeline through gate valves and fittings installed at the
beginning or end of each pipe line. Measurement shall not include piping, valves,
fittings, etc. at connections to existing water lines where paid elsewhere.

BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per lineal foot listed in the bidder’s proposal and shall be
considered complete compensation for all labor, equipment, and materials necessary,
including but not limited to furnishing the pipe (PVC C900) and all necessary fittings
including bends, crosses, tees, plugs, sleeves and reducers to make a functional system;
excavation; dewatering; shoring; installing the pipe, connections, thrust blocks and
restraints, imported bedding and backfilling, compaction, removal and disposal of
excavated material; cleaning and disinfection; traffic control; restoration of all surface
improvements; and all other operations and materials required to complete this portion of
the work as herein described and as shown on the drawings.

211 BID ITEM NO. 11 - "TELEMETRY AND ELECTRICAL UPGRADE AT
MAINTENANCE SHED"

A.

METHOD OF MEASUREMENT: Measurement of this item shall be according to the
installation and operation of the telemetry receivers and their associated enclosure, wire
and conduit for power and to connect the alarm signals to the existing alarm dialer in the
Maintenance Building

BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per lump sum. Work shall include all site electrical and telemetry
work.

2.12 BIDITEMNO. 12 - "PRESSURE CLEAN OUT (5-FEET HDPE PIPE, CAP AND TEE)"

A. METHOD OF MEASUREMENT: Measurement of this item shall be according to each
pressure clean out along the Saltair lateral. Measurement shall begin at the fitting and
end at the downstream side.

04/2007 MEASUREMENT AND PAYMENT
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B. BASIS OF PAYMENT: Work completed under this bid item shall be paid for at the
contract unit bid price per each cleanout. The cleanouts shall include any pipe, cap,
fitting, and tee needed for installation of the pressure clean out’s.

- END OF SECTION -
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PART 1

SECTION 01040

COORDINATION

GENERAL

1.01 COORDINATION

A.

PART 2

The OWNER and/or utility owners may be working within the project area while this
contract is in progress. If so, the CONTRACTOR shall schedule his work in
conjunction with other entities to minimize mutual interference.

The CONTRACTOR shall coordinate with the ENGINEER and the OWNER with
respect to progress, all quality control issues and testing.

CONTRACTOR shall notify ENGINEER and the Owner’s Representative of the
schedule for materials testing required by CONTRACTOR in Section 01440 a
minimum of 24 hours in advance.

If required to work in Utah Department of Transportation (UDOT) right-of-way,
CONTRACTOR shall notify UDOT 72 hours prior to work being performed therein.
Work within the UDOT right-of-way shall be in accordance with their required
permit and their license agreement with OWNER.

The CONTRACTOR’s working hours shall be within the hours of 7 AM to 6 PM.
Monday through Friday.

SEQUENCE OF WORK

CONTRACTOR shall perform work of installing the new lift station at Saltair and
sliplining the segment of pipe from Saltair to the Wastewater Total Containment
Lagoons before the rehabilitation of the GSL Marina and Maintenance Building
facilities, and sliplining the segment of pipe from the Lift Station 4 to Saltair.

-END OF SECTION-
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PART 1

SECTION 01050

FIELD ENGINEERING

GENERAL

1.01 GENERAL

A.

OWNER shall provide all survey construction staking as necessary to complete the
facilities and appurtenant work according to the contract documents, including:

1. Building corner offsets.

2. Benchmark network throughout the construction zone.

3. Removal and replacement of survey monuments if required. Any removal of
survey monuments, without notifying the Engineer/Surveyor, is illegal and
replacement costs will be charged to the CONTRACTOR.

CONTRACTOR shall be responsible for notifying utility owners and requesting
location staking of all utilities in the areas of construction. All utility staking shall be
protected during construction activities from removal and disturbance.
CONTRACTOR shall be responsible for replacement of all stakes removed as a
result of CONTRACTOR and Subcontractor activities.

- END OF SECTION -
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PART 1

GENERAL

1.01 DESCRIPTION

A.

SECTION 01070

ABBREVIATIONS

Wherever in these Specifications references are made to the standards, specifications,
or other published data of the various national, regional, or local organizations, such
organizations may be referred to by their acronym or abbreviation only. As a guide
to the user of these specifications, the following acronyms or abbreviations which
may appear in these specifications shall have the meanings indicated herein.

1.02 ABBREVIATIONS AND ACRONYMS

AAR
AASHTO

ACI
AGA
AGC
Al
AIA
AISC
AISI
ANSI
APWA
ASCE
ASHRAE

ASME
ASOC
ASSE
ASTM
AWS
AWWA
BBC

CEMA
CGA
CLFMI
CMA
CRSI
DWQ

Association of American Railroads

American Association of the State Highway and
Transportation Officials

American Concrete Institute

American Gas Association

American General Contractors

The Asphalt Institute

American Institute of Architects

American Institute of Steel Construction
American Iron and Steel Institute

American Nation Standards Institute, Inc.
American Public Works Association

American Society of Civil Engineers

American Society of Heating, Refrigerating, and Air-
Conditioning Engineers

American Society of Mechanical Engineers
American Society of Quality Control

American Society of Sanitary Engineers
American Society for Testing and Materials
American Welding Society

American Water Works Association

Basic Building Code, Building Officials and Code
Administrators International

Conveyors Equipment Manufacturers’ Association
Compressed Gas Association

Chain Link Fence Manufacturers’ Institute
Concrete Masonry Association

Concrete Reinforcing Steel Institute

Department of Water Quality

04/2007
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1.03 DEFINITIONS

DWR
EIA
ETC
ICBO
IEEE
IES
IME
ISA
ISO
ITE
MBMA
NACE
NBS
NEC
NEMA
NFPA
NFPA
OSHA
PCA
RWMA
SAE
SSPWC
UDOT
UBC
UL
UPRR
WCRSI
WRI
WWPA

Drinking Water Regulations

Electronic Industries Association

Electrical Test Laboratories

International Conference of Building Officials
Institute of Electrical and Electronics Engineers
[Nluminating Engineering Society

Institute of Makers of Explosives

Instrument Society of America

International Organization of Standardization
Institute of Traffic Engineers

Metal Building Manufacturer's Association
National Association of Corrosion Engineers
National Bureau of Standards

National Electrical Code

National Electrical Manufacturer's Association
National Fire Protection Association

National Forest Products Association
Occupational Safety and Health Administration
Portland Cement Association

Resistance Welder Manufacturer's Association
Society of Automotive Engineers

Standard Specification for Public Works Construction
Utah Department of Transportation

Uniform Building Code

Underwriters Laboratories, Inc.

Union Pacific Railroad

Western Concrete Reinforcing Steel Institute
Wire Reinforcements Institute, Inc.

Western Wood Products Association

CONTRACTOR The person or persons performing the construction work.

OWNER Division of Facilities Construction and Management
(DFCM), or other responsible parties for rehabilitation of
existing wastewater system in Great Salt Lake Marina and
Saltair facilities.

SEWER FORCE MAIN  Sewer pipe that is under pressure through pumping.

UPDES Utah Pollution Discharge Elimination System

BMP Best Management Practices

NOI Notice of Intent

SWPPP Storm Water Pollution Prevention Plan
- END OF SECTION -
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PART 1

SECTION 01090

REFERENCE STANDARDS

GENERAL

1.01 GENERAL

A.

TITLES OF SECTIONS AND PARAGRAPHS. Captions accompanying
Specifications sections and paragraphs are for convenience of reference only, and do
not form a part of the Specification.

APPLICABLE PUBLICATIONS. Whenever in these specifications references are
made to published specifications, codes, standards, or other requirements, it shall be
understood that wherever no date is specified, only the latest specifications, standards
or requirements of the respective issuing agencies which have been published as of
the date that the work is advertised for bids, shall apply; except to the extent that said
standards or requirements may be in conflict with applicable laws, ordinances, or
governing codes. No requirements set forth herein or shown on the drawings shall be
waived because of any provision of, or omission from, said standards or
requirements.

SPECIALISTS, ASSIGNMENTS. In certain instances, specifications test requires
(or implies) that specific work is to be assigned to specialists or expert entities, who
must be engaged for the performance of that work. Such assignments shall be
recognized as special requirements and shall not be interpreted so as to conflict with
the enforcement of building codes and similar regulations governing the work; also
they are not intended to interfere with local union jurisdiction settlements and similar
conventions. Such assignments are intended to establish which party or entity
involved in a specific unit of work is recognized as "expert" for the indicated
construction processes or operations. Nevertheless, the final responsibility for
fulfillment of the entire set of contract requirements remains with CONTRACTOR.

1.02 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS

A.

Without limiting the generality of other requirements of the specifications, all work
specified herein shall conform to or exceed the requirements of all applicable codes
and the applicable requirements of the following documents to the extent that the
provisions of such documents are not in conflict with the requirements of these
Specifications nor the applicable codes.
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Reference herein to "Building Code" or IBC shall mean the International Building
Code of the International Conference of Building Officials (ICBO). The latest
edition of the code as approved and used by the local agency as of the date of award,
as adopted by the agency having jurisdiction, shall apply to the work herein,
including all addenda, modifications, amendments, or other lawful changes thereto.

In case of conflict between codes, reference standards, drawings and the other
Contract Document, the most stringent requirements shall govern. All conflicts shall
be brought to the attention of the ENGINEER for clarification and directions prior to
ordering or providing any materials or labor. CONTRACTOR shall bid the most
stringent requirements.

APPLICABLE STANDARD SPECIFICATIONS. CONTRACTOR shall construct
the work specified herein in accordance with the requirements of the Contract
Documents and the referenced portions of those referenced codes, standards, and
specifications listed herein; except, that wherever references to "Standard
Specifications" are made, the provisions therein for measurement and payment shall
not apply.

References in the Contract Documents to "Standard Specifications" shall mean the
Contract Documents including all current supplements, addenda, and revisions
thereof.

References herein to "OSHA Regulations for Construction" shall mean Title 29, Part
1926, Construction Safety and Health Regulations, Code of Federal Regulations
(OSHA), including all changes and amendments thereto.

References herein to "OSHA Standards" shall mean Title 29, Part 1910, Occupational
Safety and Health Standards, Code of Federal Regulations (OSHA), including
changes and amendments thereto.

UTAH STATE DIVISION OF WATER QUALITY. Wastewater Collection, Treatment and
Disposal system design shall conform to the requirements of the Utah Administrative Code
Rule, R317-3. Design Requirements for Wastewater Collection, Treatment and Disposal
Systems.

Reference herein to APWA shall mean the latest edition of the “Manual of Standard
Specifications” and ‘“Manual of Standard Plans” as prepared by the American Public
Works Association and the Associated General Contractors of America.

- END OF SECTION -
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PART 1

SECTION 01210

PROJECT MEETINGS

GENERAL

1.01 PRECONSTRUCTION CONFERENCE

A. Prior to the commencement of work at the site, a preconstruction conference will be
held at a mutually agreed upon time and place which shall be attended by
CONTRACTOR, its superintendent, and its subcontractors as appropriate. Other
attendees will be:

1. ENGINEER and the Resident Project Representative (RPR).

2. Representatives of OWNER.

3. Governmental representatives as appropriate.

4. Others as requested by CONTRACTOR, OWNER, or ENGINEER.

B. Unless previously submitted to ENGINEER, CONTRACTOR shall bring to the
conference one copy of each of the following:

1. Progress schedule.

2. Procurement schedule of major equipment and materials and items requiring
long lead time.

3. Shop Drawings/Sample/Substitute "Or Accepted Equal” submittal schedule.

C. The purpose of the conference is to designate responsible personnel, define lines of
communication and establish a working relationship. Matters requiring coordination
will be discussed and procedures for handling such matters established. The
complete agenda will be furnished to CONTRACTOR prior to the meeting date,
which may include the following:

1. CONTRACTOR's tentative schedules.

2. Transmittal, review, and distribution of CONTRACTOR's submittals.

3. Processing applications for payment.

4. Maintaining record documents.

5. Critical work sequencing.

6. Field decisions and Change Orders.

7. Use of project site, office and storage areas, security, housekeeping, and

OWNER's needs.

8. Major equipment deliveries and priorities.

0. CONTRACTOR's assignments for safety and first aid.
04/2007 PROJECT MEETINGS
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D.

ENGINEER will preside at the preconstruction conference and will arrange for
keeping the minutes and distributing the minutes to all persons in attendance.

1.02 PROGRESS MEETINGS

A.

CONTRACTOR shall schedule and hold regular on-site progress meetings at least
weekly and at other times as required by ENGINEER or as required by progress of
the work. CONTRACTOR, ENGINEER, and all subcontractors active on the site
shall be represented at each meeting. CONTRACTOR may at its discretion request
attendance by representatives of its suppliers, manufacturers, and other
subcontractors.

ENGINEER or owner shall preside at the meetings and provide for keeping and
distribution of the minutes. The purpose of the meetings will be to review the
progress of the work, maintain coordination of efforts, discuss changes in scheduling,
and resolve other problems which may develop.

At each construction progress meeting a progress report shall be presented by the
CONTRACTOR containing an updated Progress Schedule. Where the delayed
completion data of a project phase is noted, the Contractor shall describe the
anticipated delays or problems and outline the action plan being taken to counter their
effect.

1.03 MEASUREMENT AND PAYMENT

A. Project Meetings shall not be measured or paid as a separate item, but shall be
included as part of the Lump Sum Cost.
- END OF SECTION -
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SECTION 01292

SCHEDULE OF VALUES

PART1 GENERAL

1.01 SUMMARY

A.

This section covers preparation and submittal of a Schedule of Values for lump
sum contract for evaluating progress payment requests and change orders.

1.02 DEFINITIONS

A.

The Schedule of Values is an itemized list that establishes the value of each part of
the Work for a lump sum contract. The Schedule of Values is used as the basis for
preparing applications for payments. Quantities and unit prices may be included in
the Schedule when designated by the ENGINEER.

The items to be listed include each of the items listed under “Description” in the
lump sum Bid Schedule.

1.03 PREPARATION

A.

Subdivide the Schedule of Values into logical portions of the Work, such as major
work items or work in contiguous geographic areas. The items in the Schedule of
Values will correlate directly with the tasks enumerated in the lump sum Bid
Schedule. Then organize each portion using the Table of Contents of these
Specifications as an outline for listing the value of work by Major Sections of the
Work. A pro rata share of mobilization, bonds, and insurance may be listed as
separate items for each portion of the work.

Items should include a proportional share of Contractor's overhead and profit so
that the total of all items will equal the Contract Price.

For lump sum equipment items where submittal of operation/maintenance data and
testing are required, include equipment operation and maintenance data submittal
and Operations and Maintenance Manual with each equipment item. Show
required startup testing and training separately.
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D.  Round off figures for each listed item to the nearest $50.00 except for the value of
one item, if necessary, to make the total of all items in the Schedule of Values
equal the Contract Price for the lump sum contract amount of the Bid.

E.  Type the Schedule of Values on 8-1/2-inch by 11-inch white bond paper.

1.04 SUBMITTAL

A.  Submit the Schedule of Values in accordance with the requirements of Section
01300 — Contractor Submittals, within 21 calendar days of Notice to Proceed.

B. Revise the Schedule of Values and resubmit for items affected by contract
modifications, change orders, and work change directives. After the changes are
reviewed without exception by the ENGINEER, make the submittal at least 14
calendar days prior to submitting the next application for progress payment.
1.05 MEASUREMENT AND PAYMENT
A.  Schedule of Values shall not be measured or paid as a separate item, but shall be
included as part of the Lump Sum Cost.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION - Not Used

- END OF SECTION -
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PART 1

SECTION 01300

CONTRACTOR SUBMITTALS

GENERAL

1.01 SHOP DRAWING SUBMITTAL

A.

CONTRACTOR shall furnish to the ENGINEER for review, 4 copies of each shop
drawing submittal. The term "Shop Drawings" as used herein shall be understood to
include detail design calculations, shop drawings, fabrication and installation
drawings, erection drawings, list, graphs, operating instructions, catalog sheets, data
sheets, and similar items. Shop drawings and submittal requirements shall include
interpretations of proposed or required configurations not shown on the drawings, so
as a document record of such can be approved.

Drawings shall be submitted sufficiently in advance to allow the ENGINEER not less
than ten regular working days for examining the drawings. These drawings shall be
accurate, distinct, and complete and shall contain all required information, including
satisfactory identification of items and unit assemblies in relation to the contract
drawings and/or specifications.

When the shop drawings are approved by the ENGINEER, two sets of prints will be
returned to CONTRACTOR marked "Accepted", "Accepted, Except as Noted", or
similar notification. If changes or corrections are necessary, one set will be returned
to CONTRACTOR with such changes or corrections, indicated by a brief statement,
and CONTRACTOR shall correct and resubmit the drawings, in triplicate, when
requested by the ENGINEER.

Acceptance of shop drawings will not be required of reinforcing steel that is detailed
by CONTRACTOR in accordance with the plans and specifications. Any change
from the plans and specifications that is made by CONTRACTOR in reinforcing
steel, as well as any other change shall be approved by the ENGINEER in a written
change order prior to any work being altered from that already approved for
construction.

Fabrication of an item may be commenced only after the ENGINEER has reviewed
the pertinent submittals and returned copies to CONTRACTOR marked either
"Accepted", or "Accepted - Except as Noted". Corrections indicated on submittals
shall be considered as changes necessary to meet the requirements of the Contract
Documents and shall not be taken as the basis of claims for extra work.

04/2007
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F.

All CONTRACTOR shop drawing submittals shall be carefully reviewed by an
authorized representative of CONTRACTOR, prior to submission to the
ENGINEER.

The ENGINEER's review of CONTRACTOR shop drawing submittals shall not
relieve CONTRACTOR of the entire responsibility for the corrections of details and
dimensions. CONTRACTOR shall assume all responsibility and risk for any misfits
due to any errors in CONTRACTOR submittals. CONTRACTOR shall be
responsible for dimensions and the design of adequate connections and details.

1.02 SAMPLES SUBMITTAL

A.

Whenever requested of the ENGINEER, CONTRACTOR shall submit at least 1
sample of each item or material to the ENGINEER for acceptance at no additional
cost to OWNER.

Samples, as required herein, shall be submitted for acceptance prior to ordering such
material for delivery to the jobsite, and shall be submitted in an orderly sequence so
that dependent materials or equipment can be assembled and reviewed without
causing delay in the Work.

Unless otherwise specified, all colors and textures of specified items will be selected
by the ENGINEER from the manufacturer's standard colors and standard materials,
products, or equipment lines.

1.03 OPERATIONS AND MAINTENANCE MANUAL SUBMITTAL

A.

The CONTRACTOR shall furnish to the Engineer 4 (four) identical sets of
Operations and Maintenance Manuals. Each set shall consist of one or more
volumes, each of which shall be bound in a standard size, 3-ring, loose-leaf, vinyl,
hard-cover binder suitable for bookshelf storage. Binder ring size shall not exceed
2.5 inches. Large Manuals shall be in more than one volume. A Table of Contents
shall be provided which indicates all equipment in the Operations and Maintenance
Manuals.

The CONTRACTOR shall include in the Operations and Maintenance manuals full
details for care and maintenance for all visible surfaces as well as the following for

each item of mechanical, electrical, and instrumentation equipment (except for
equipment furnished by the OWNER):

04/2007
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e

i

Complete operating instructions, including location of controls, special tools
or other equipment required, related instrumentation, and other equipment
needed for operation.

Preventative maintenance procedures and schedules.

Complete parts lists, by generic title, identification number, and catalog
number, complete with exploded views of each assembly.

Disassembly and reassembly instruction.

Name and location of nearest supplier and spare parts warehouse.

Name and location of manufacturer.

Recommended troubleshooting and start-up procedures.

Prints of the record drawings, including diagrams and schematics, as required
under the electrical and instrumentation portions of these specifications.

C. All Operations and Maintenance manuals shall be submitted in final form to the
ENGINEER not later than the 75 percent of construction completion date. All
discrepancies found by the Engineer in the Operations and Maintenance manuals
shall be corrected by the CONTRACTOR prior to final acceptance of the project.

1.04 PROGRESS SCHEDULE SUBMITTAL

A. The CONTRACTOR shall prepare a project progress schedule using the Critical Path
Method, and meeting the following requirements:

1.
2.

3.

4,

Minimum Sheet Size: as required to show appropriate level of detail.
Show complete sequence of construction by activity, with dates for beginning
and completion of each element of construction.

Provide separate schedule of submittal dates for shop drawings, product data,
and samples.

Submit revised Progress Schedule with each Application for Payment.

1.05 MEASUREMENT AND PAYMENT

A. CONTRACTOR submittals shall not be measured or paid as a separate item, but
shall be included as part of the lump sum cost.

- END OF SECTION -
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PART 1

SECTION 01440

QUALITY CONTROL & MATERIALS TESTING

GENERAL

1.01 SECTION INCLUDES

A.

B.

Responsibilities for controlling quality of materials, products and workmanship.

Responsibilities for manufacturer’s instructions, certificates and field service.

1.02 MATERIALS

A.

All materials incorporated in the project shall be new and shall fully comply with the
specifications.  Unless otherwise clearly provided in the specifications, all
workmanship, equipment, materials, and articles incorporated in the work covered by
the contract are to be of the best available grade of their respective kinds. Whenever,
in the specifications, any material, article, device, product, fixture, form, type of
construction, or process indicated or specified by patent or proprietary name, by name
of manufacturer, or by catalog number, such specifications shall be deemed to be
used for the purpose of establishing a standard of quality and facilitating the
description of the material or process desired and shall be deemed to be followed by
the words "or accepted equal" and CONTRACTOR may in such case, upon receiving
the ENGINEER's approval, purchase and use any item, type, or process that shall be
substantially equal in every respect to that indicated or specified.

Materials and equipment may be used in the Work based upon receipt of a Supplier’s
certificate of compliance. Certificate must be in possession of CONTRACTOR and
reviewed by ENGINEER prior to use.

Quality Assurance Testing by the OWNER and/or ENGINEER shall not relieve
CONTRACTOR of responsibility to furnish materials and work in full compliance
with Contract Documents.

1.03 MANUFACTURER’S INSTRUCTIONS

A.

Should instructions conflict with Contract Documents, request clarification before
proceeding.

When required in individual sections, submit manufacturer’s instructions in the
quantity required for product data, delivery, handling, storage, assembly, installation,
start-up, adjusting, balancing, and finishing, as appropriate.
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1.04 MANUFACTURER’S CERTIFICATES

A.

When required in individual sections, submit manufacturer’s certificate in duplicate
executed by responsible officer certifying that product meets or exceeds specified
requirements.

1.05 MANUFACTURER'’S FIELD SERVICES

A.

When required in individual sections, have manufacturer or Supplier provide
qualified representative to observe field conditions, conditions of surfaces and
installation, quality of workmanship, start-up of equipment, test, adjust, and balance
of equipment as applicable and to make written report of observations and
recommendations to ENGINEER.

1.06 WORKMANSHIP

A.

C.

D.

Maintain performance control and supervision over Subcontractors, Suppliers,
manufacturer’s, products, services, workmanship, and site conditions, to produce
work in accordance with Contract Documents.

Comply with industry standards except when more restrictive tolerances or specified
requirements indicate more rigid standards or more precise workmanship.

Provide suitable qualified personnel to produce specified quality.

Ensure finishes match approved samples.

1.07 INSPECTION OF MATERIALS

A.

At the option of the ENGINEER, materials to be supplied under this contract will be
tested and/or inspected either at their place of origin or at the site of the work.
CONTRACTOR shall give the ENGINEER written notification well in advance of
actual readiness of materials to be tested and/or inspected at point of origin.
Satisfactory tests and inspections at the point of origin shall not be construed as a
final acceptance of the material nor shall it preclude retesting or re-inspection at the
site of the work.

CONTRACTOR shall furnish such samples of materials as are requested by the
ENGINEER, without charge. No material shall be used until it has been approved by
the ENGINEER. See Section 01300, CONTRACTOR Submittals.
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1.08 UNSATISFACTORY CONDITIONS

A. Contractor shall examine areas and conditions under which materials and products
are to be installed. Contractor shall not proceed with work until unsatisfactory
conditions have been corrected in a manner acceptable to Engineer.

1.09 QUALITY CONTROL TESTING

A. ENGINEER’s failure to detect any defective Work or materials does not prevent later
rejection when such defect is discovered nor does it obligate ENGINEER for
acceptance.

B. CONTRACTOR shall provide 24-hours minimum notice to ENGINEER and
OWNER for all testing required by these specifications.

1.10 TESTING ACCEPTANCE AND FREQUENCY

A. Minimum Quality Control Testing Frequency: The minimum quality control and
testing frequency is defined in Table 01440-1 below. The CONTRACTOR shall be
responsible to ensure that testing is performed at the frequencies shown.
CONTRACTOR shall uncover any work at no cost to OWNER to allow OWNER to
perform required testing at the frequencies shown.

04/2007 QUALITY CONTROL & MATERIALS TESTING
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TABLE 01440-1: QUALITY CONTROL TESTING FREQUENCY

SYSTEM
or
MATERIAL TESTS MINIMUM REQUIRED FREQUENCY
SUBGRADE AND BACKFILL MATERIALS
Section 02221 Field Density * |1 test per 300 linear feet per 1.5 feet of backfill thickness
Excavation and placed, and no less than one test per 1.5 feet of backfill per
Backfill for Buried excavation site.
Pipelines Laboratory 1 test for each material type which includes proctor,
classification and gradation.
Section 02222 Field Density * |1 test per 300 linear feet per 1.5 feet of backfill thickness
Excavation and placed.
Backfill for Laboratory 1 test for each material type which includes proctor,
Structures classification and gradation.
Laboratory Base course: 1 test for each material type which includes
proctor, classification and gradation.
ASPHALT
Section 02500 Marshall Test Method: 1 test initially per each type of material
Removal and and each change in target, and for each day of production
Replacement of thereafter.
Surface Specific Gravity: 1 per each Marshall Test
Improvements Mix Design  |Extraction: 1 test per each Marshall Test
Field Density * |Bituminous surfaces: 1 test per 8,000 square feet placed or part
thereof.
Asphalt Bituminous surfaces: 1 test sample every 300 linear feet of
Thickness and |completed roadway patch.
Core Density
04/2007 QUALITY CONTROL & MATERIALS TESTING
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PORTLAND CEMENT CONCRETE

Section 03300 Slump 1 test every day of placement or 1 test for every 50 cubic yards
Cast-in-Place and more frequently if batching appears inconsistent. Conduct
Concrete with strength tests.

Entrained air |1 test with slump test.

Ambient and |1 test with slump test.
concrete tem-
peratures

Water cement

ratio to be verified and provided with batch tickets.

Compressive |1 set of 4 cylinders every 50 c.y. or part thereof per day.
strength

NOTES:

1 Additional tests shall be conducted when variations occur due to the contractor's operations,
weather conditions, site conditions, etc.

2 Classification, moisture content, Atterberg limits and specific gravity tests shall be conducted
for each compaction test if applicable.

3 Tests can substitute for same tests required under "Aggregates" (from bins or source),
although gradations will be required when blending aggregates.

4 Aggregate moisture tests are to be conducted in conjunction with concrete strength tests for
water/cement calculations.

5. * All nuclear density meters used for in place field testing shall have been calibrated by
ASTM methods within 1 year previous to current testing.

- END OF SECTION -
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PART 1

SECTION 01500

TEMPORARY CONSTRUCTION UTILITIES AND
ENVIRONMENTAL CONTROLS

GENERAL

1.01 DESCRIPTION

A.

This section covers temporary utilities, including electricity, lighting, telephone
service, water, and sanitary facilities; temporary controls, including barriers,
protection of work, and water control; and construction facilities, including parking,
progress cleaning, and temporary buildings.

1.02 TEMPORARY UTILITIES

A.

Temporary Electricity: CONTRACTOR shall provide, maintain, and pay for all
power required by CONTRACTOR, including electrical service to CONTRACTORS
field office.

Temporary Lighting: CONTRACTOR shall provide all temporary lighting required
for prosecution of his work and for employee and public safety. As a minimum,
lighting levels during working hours shall meet the requirements of U.O.S.H.A.
Subsection 1926.56 Illumination.

Telephone Service: CONTRACTOR shall provide, maintain and pay for telephone
service to the field office.

Temporary Water Service

1. CONTRACTOR shall provide for all his workers on the project, adequate
and reasonably convenient uncontaminated drinking water supply. All
facilities shall comply with the regulations of the local and Utah State
Departments of Health.

2. CONTRACTOR shall be responsible to arrange for water, both potable and
non-potable water.

3. When water is taken from a city water system or any other potable water
supply source for construction purposes, suitable precautions shall be taken to
prevent cross connections and contamination of water supply.
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E.

Temporary Sanitary Facilities: CONTRACTOR shall provide and maintain sanitary
facilities for his employees and his subcontractors' employees that will comply with
the regulations of the local and Utah State Departments of Health.

1.03 TEMPORARY CONTROLS

A.

Barriers: Provide barriers as necessary to prevent unauthorized entry to construction
areas and to protect existing facilities and adjacent properties from damage from
construction operations.

Dust Control: Execute Work using methods to minimize raising dust from
construction operations. Provide positive means to prevent air-borne dust from
dispersing into the atmosphere. Give all unpaved streets, roads, detours, or haul
roads used in the construction area an approved dust-preventive treatment or
periodically water to prevent dust. Applicable environmental regulations for dust
prevention shall be strictly enforced. CONTRACTOR shall submit a Fugitive
Dust Control Plan to the Division of Air Quality that meets all Utah State
Administrative Code requirements (R307-309-4).

Protection of Work: CONTRACTOR shall protect installed work and provide
special protection where specified in individual specifications sections.
CONTRACTOR shall provide temporary and removable protection for installed
products, and shall control activity in immediate work area to minimize damage.

Open Burning: No open burning of waste materials will be allowed.
Explosives and Blasting: The use of explosives on the work will not be permitted.

Noise Abatement: In inhabited areas, particularly residential, operations shall be
performed in a manner to minimize unnecessary noise generation.

Storm & Ground Water

1. CONTRACTOR shall provide and maintain at all times during construction,
ample means and devices with which to promptly remove and properly
dispose of all water entering the excavation or other parts of the work,
whether the water be surface or underground water.

2. In excavation, fill, and grading operations, care shall be taken to disturb the
pre-existing drainage pattern as little as possible. Particular care shall be
taken not to direct drainage water into private property or into streets or
drainage ways inadequate for the increased flow.
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3. CONTRACTOR shall maintain effective means to minimize the quantity of
sediments leaving the work area either by storm water or CONTRACTOR's
own dewatering operations.

4. Contractor shall prepare Notice of Intent (NOI), submit to the OWNER, get it
signed by the OWNER and then submit to the Utah State Department of
Water Quality for permitting of storm water discharge under Utah Pollution
Discharge and Elimination System (UPDES).

5. Contractor shall prepare, maintain, and keep a copy of Storm Water Pollution
Prevention Plan (SWPPP) on site at all times during construction and
perform inspection and maintenance of designated Best Management
Practices (BMP’s) as required under UPDES.

Traffic Control: shall be the responsibility of the CONTRACTOR along any road
where potential exists for traffic disruption. CONTRACTOR shall assume
responsibility for materials (including barricades, flagging, signage, personnel safety
equipment, etc., including storage and handling of materials), labor, equipment and
incidentals required to control traffic flow for the duration of the project in
accordance with all applicable local, state and federal regulations. The
CONTRACTOR shall be responsible to obtain a traffic control permit from the City,
and have such permit in place prior to beginning any work which impacts traffic.

1.04 CONSTRUCTION FACILITIES

A. Parking: CONTRACTOR shall provide temporary parking areas to accommodate
use of construction personnel. Parking shall be located in an area approved by the
ENGINEER.

B. Progress Cleaning
1. CONTRACTOR shall maintain areas free of waste materials, debris, and

rubbish. Maintain the site in a clean and orderly condition. Upon completion
of work, repair all damage caused by equipment and leave the project free of
rubbish or excess materials of any kind.

2. Thoroughly clean all spilled dirt, gravel, or other foreign materials caused by
the construction operations from all streets and roads at the conclusion of
each day's operation.

3. It shall be the responsibility of CONTRACTOR to promptly clean up and
remove any oil and or fuel spills caused by CONTRACTOR or his Sub-
contractors during the course of the project. Contaminated soil shall be
properly disposed of by CONTRACTOR in accordance with all applicable
laws. CONTRACTOR shall be responsible for any damages to OWNER
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resulting from CONTRACTOR's negligence in promptly cleaning up said
spills.

1.05 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Prior to Final Application for Payment, CONTRACTOR shall remove temporary
above grade or buried utilities, equipment, facilities, and materials; clean and repair
damage caused by installation or use of temporary work; and restore existing
facilities used during construction to original condition.

1.06 CHEMICALS

A. All chemicals used during construction or furnished for project operation whether
defoliant, soil sterilant, herbicide, pesticide, disinfectant, polymer, reactant or of
other classification, shall show approval of the U.S. Department of Agriculture. Use
of all such chemicals and disposal of residues shall be in strict accordance with the
printed instruction of the manufacturer.

1.07 CULTURAL RESOURCES

A. The CONTRACTOR's attention is directed to the National Historic Prevention Act of
1966 (16 U.S.C. 470) and 36 CFR 800 which provides for the preservation of
potential historical architectural, archeological, or cultural resources (hereinafter
called "cultural resources").

B. The CONTRACTOR shall conform to the applicable requirements of the National
Historic Preservation Act of 1966 as it relates to the preservation of cultural
resources.

C. In the event potential cultural resources are discovered during subsurface excavations
at the site of construction, the following procedures shall be instituted:

1. The ENGINEER will issue a Field Order directing the CONTRACTOR to
cease all construction operations at the location of such potential cultural
resources find.

2. Such Field Order shall be effective until such time as a qualified archeologist
can be called to assess the value of these potential cultural resources and
make recommendations to the OWNER and ENGINEER.

D. If the archeologist determines that the potential find is a bona fide cultural resource,
at the direction of the ENGINEER, the CONTRACTOR shall suspend work at the
location of the find under the provisions for changes contained in the Contract.
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1.08 MEASUREMENT AND PAYMENT

A. Temporary Construction Utilities and Facilities shall not be measured or paid as a
separate item, but shall be included as part of the Lump Sum cost.

- END OF SECTION -
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PART 1

SECTION 01501

TEMPORARY SEWER MANAGEMENT

GENERAL

1.01 DESCRIPTION

A.

This section covers temporary sewer management for OWNER facilities during
construction including, but not limited to, removal or treatment of sewage flows
from OWNER facilities; providing power, providing labor, maintenance, etc.
required to operate such facilities to ensure uninterrupted sewer service to OWNER’s
facilities.

1.02 TEMPORARY SEWER SERVICE

A.

CONTRACTOR shall select appropriate measures to ensure sewer service to
OWNER’s facilities, or other facilities currently served by the sewer force main or
pump stations, affected by work during project period. CONTRACTOR shall report
in writing to OWNER any anticipated lapse in service in establishing temporary
sewer service no later than 24 hours prior to the beginning of the lapse in service.
Notice shall include start date and expected completion time and date of service
lapse.

1.03 MEASUREMENT AND PAYMENT

A. Temporary sewer maintenance shall be measured and paid as part of the Lump Sum
cost and shall include facilities, utilities, maintenance, labor, equipment, etc. used to
maintain sewer service to OWNER’s facilities during construction.

- END OF SECTION -
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SECTION 01505
MOBILIZATION
PART 1 GENERAL
1.01 GENERAL
A. This Section is provided to cover CONTRACTOR's cost of general and
miscellaneous responsibilities and operations not normally attributed to, or included
in, any other single bid item. This shall include, but not necessarily be limited to,
work described or enumerated in this section under the following subsections.
1.02 MOVING TO AND FROM THE JOB SITE
A. This shall include CONTRACTOR's preliminary arrangement for starting and
stopping construction operations, work schedules, and transportation of equipment
and personnel to and from the project.
1.03 CLEAN-UP
A. The cost of all clean-up work as specified and not covered under other items shall be
included in the lump-sum cost.
1.04 TEMPORARY UTILITIES
A. The cost of water, power, etc. required by CONTRACTOR in performing the work
specified in the contract shall be included in the lump-sum price for "Mobilization".
1.05 PERFORMANCE BOND, PAYMENT BOND, AND INSURANCE
A. The cost of the performance bond, payment bond, and any required insurance and/or
other miscellaneous cost associated with this project that is not found on the Bid
Schedule shall be shown under mobilization in the Schedule of Values and included
in the Lump Sum Cost.
1.06 TEMPORARY FACILITIES
A. CONTRACTOR shall provide and maintain a temporary field office on the project or
within 20 miles of the project limits.
04/2007 MOBILIZATION
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B.

CONTRACTOR shall provide for all his workers on the project, adequate and
reasonably convenient uncontaminated drinking water supply and temporary toilet
facilities. All facilities shall comply with the Utah Safety and Health Act; the
locations of which shall be clearly marked on the Storm Water Pollution Prevention
Plan.

CONTRACTOR shall make arrangements for, secure, and pay for any and all utility
supplies such as electric power, water, natural gas, or telephone that may be required
for prosecution of the work.

CONTRACTOR shall provide all temporary lighting required for prosecution of his
work and for employee and public safety. As a minimum, lighting levels during
working hours shall meet the requirements of U.O.S.H.A. Subsection 1926.56
illumination.

1.07 ENGINEER'S OFFICE

A.

CONTRACTOR is not required to supply an ENGINEER's Office.

1.08 PERMITS

A.

CONTRACTOR shall provide all necessary permits for completion of the work.

1.09 MEASUREMENT AND PAYMENT

A. Mobilization shall not be measured or paid as a separate item, but shall be included
as part of the Lump Sum Cost.
--END OF SECTION--
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SECTION 01530

PROTECTION OF EXISTING FACILITIES

1.01 GENERAL

A.

Any existing facilities disturbed which are located in or adjacent to the line of work
such as curbs, gutters, drive approaches, sidewalks, driveways, fences, underground
pipes, conduits, or utilities, shall be cleaned up and restored in kind by the
CONTRACTOR and in accordance with the specifications contained herein
governing the various types of services involved.

1.02 RESTORATION OF FENCES

A.

Where it is necessary to remove any fence to facilitate the CONTRACTOR's
operation, the CONTRACTOR shall obtain prior agreement with the OWNER for
removal of the fence, and shall be responsible for any damage due to negligence of
the CONTRACTOR. As soon as practical, the fence shall be restored substantially to
the same or improved condition as it was prior to the commencement of the work.
Where livestock is present the CONTRACTOR shall provide temporary fencing to
keep livestock away from the construction area.

1.03 INTERFERING STRUCTURES AND UTILITIES

A.

The CONTRACTOR shall exercise all possible caution to prevent damage to existing
structures and utilities, whether above ground or underground. It shall be the
responsibility of the CONTRACTOR to locate and expose all existing underground
and overhead structures and utilities in such a manner as to prevent damage to same.
The CONTRACTOR shall notify all utility offices concerned at least 48 hours in
advance of construction operations in which a utility agency's facilities may be
involved. This shall include, but not be limited to, irrigation water, culinary water,
sanitary sewer, telephone, gas, and electricc The CONTRACTOR shall be
responsible for any and all changes to, reconnections to public utility facilities
encountered or interrupted during prosecution of the work, and all costs relating
hereto shall be at the CONTRACTOR's expense. The CONTRACTOR shall contract
with and pay Public Utility Agencies for work required in connection with all utility
interferences and handle all necessary notifications, scheduling, coordination, and
details. The cost of public utility interferences shall be included in the
CONTRACTOR's lump sum or unit price bid covering the major contract facility to
which interference or changes are attributable.
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B.

Any damages to private property, either inside or outside the limits of the easements
provided by the OWNER, shall be the responsibility of the CONTRACTOR. Any
roads, structures, or utilities damaged by the work shall be repaired or replaced in a
condition equal to or better than the condition prior to the damage. Such repair or
replacement shall be accomplished at the CONTRACTOR's expense without
additional compensation from the OWNER.

The CONTRACTOR shall remove and replace small miscellaneous structures such
as fences and culverts which are damaged by the construction activity at his own
expense without additional compensation from the OWNER. The CONTRACTOR
shall replace these structures in a condition as good as or better than their original
condition.

The CONTRACTOR shall saw cut the edge of existing drive approaches, where
necessary, to prevent their damage during removal and replacement of the adjacent
asphalt surface. Drive approaches which are damaged by the construction activity
shall be repaired by the CONTRACTOR at his own expense without additional
compensation from the OWNER. The CONTRACTOR shall replace these structures
in a condition as good as or better than their original condition.

At points where the CONTRACTOR's operations are adjacent to or across properties
of railway, telegraph, telephone, irrigation canal, power, gas, water, or adjacent to
other property (damage to which might result in considerable expense, loss, and
inconvenience), no work shall be started until all arrangements necessary for the
protection thereof have been made.

The locations of the major existing culinary water lines, gas pipes, underground
electric, cable television, and telephone lines that are shown on the plans, were taken
from city maps, and maps supplied by the utility owner. Preliminary investigations
have indicated they are generally reliable. However, it should be expected that some
location discrepancies will occur. Neither the OWNER nor its officers or agents
shall be responsible for damages to the CONTRACTOR as a result of the locations of
the utilities being other than those shown on the plans or for the existence of utilities
not shown on the plans.

The CONTRACTOR shall be solely and directly responsible to the owners and
operators of such properties for any damage, injury, expense, loss or inconvenience,
delay, suits, actions, or claims of any character brought because of an injury or
damage which may result from the carrying out of the work to be done under the
contract.
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H.

In the event of interruption to either domestic or irrigation water, or to other utility
services as a result of accidental breakage, or as a result of being exposed or
unsupported, the CONTRACTOR shall promptly notify the proper authority. The
CONTRACTOR shall cooperate with the authority in restoration of service as soon
as possible, and shall not allow interruption of any water or utility service outside
working hours unless prior approval is received.

Existing drainage ditches are owned and operated by a third party; not the OWNER.
These drainage ditches must be maintained by the CONTRACTOR during
construction. Where these drainage ditches must be crossed for utility installation,
they must be restored upon completion to their existing condition (See Section 02500
- Removal and Replacement of Surface Improvements). The CONTRACTOR shall
consult with ENGINEER if conflicts or questions arise during construction.

1.04 RIGHTS-OF-WAY

A.

The property is owned by the OWNER or the STATE; therefore no rights-of-way are
required.

1.05 MEASUREMENT AND PAYMENT

A. Protection of existing facilities shall not be measured or paid as a separate item, but
shall be included as part of the Lump Sum Cost.
- END OF SECTION -
04/2007 PROTECTION OF EXISTING FACILITIES
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PART 1

SECTION 01550

JOB CONDITIONS

GENERAL

1.01 SITE INVESTIGATION

A.

CONTRACTOR acknowledges that he has satisfied himself as to the nature and
location of the work; the general and local conditions, particularly those bearing
upon availability of transportation, access to the site, disposal, handling and storage
of materials, availability of labor, water, electric power, roads, and uncertainties of
weather, river stages, or similar physical conditions at the site; the conformation and
conditions of the ground; the character of equipment and facilities needed
preliminary to and during the prosecution of the work; and all other matters which
can in any way affect the work or the cost thereof under this Contract.

1. CONTRACTOR further acknowledges that he has satisfied himself as to the
character, quality, and quantity of surface and subsurface materials to be
encountered from his inspection of the site and from reviewing any available
records of exploratory work furnished by OWNER or included in these
Documents. Failure by CONTRACTOR to acquaint himself with the
physical conditions of the site and all the available information will not
relieve him from responsibility for properly estimating the difficulty or cost
of successfully performing the work.

2. CONTRACTOR warrants that as a result of his examination and
investigation of all the aforesaid data that he can perform the work in a good
and workmanlike manner and to the satisfaction of OWNER. OWNER
assumes no responsibility for any representations made by any of its officers
or agents during or prior to the execution of this Contract, unless (1) such
representations are expressly stated in the Contract, and (2) the Contract
expressly provides that the responsibility therefore is assumed by OWNER.

STREET USE. Nothing herein shall be construed to entitle CONTRACTOR to the
exclusive use of any public street, alleyway, or parking area during the performance
of the work hereunder, and CONTRACTOR shall so conduct operations as not to
interfere unnecessarily with the authorized work of utility companies or other
agencies in such streets, alleyways, or parking areas. No street shall be closed to the
public without first obtaining written permission of the ENGINEER and proper
governmental authority.

SALTAIR FACILTY. Contractor shall conduct his work in a clean and safe manner,
and preserve access to the Saltair Facility at all times. The scheduling of work,

04/2007
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excavation and trenching shall be coordinated with both the OWNER and the tenant
of the Saltair building. The CONTRACTOR shall conduct his work in such a way as
to minimize loss of parking spaces, and maintain safety barricades around the work,
when on the Saltair property. Any trenches shall be backfilled or plated with 17 thick
steel trench plates whenever the tenant of the Saltair building informs the
CONTRACTOR that a concert will be taking place.

1.02 CONTRACTOR'S WORK AND STORAGE AREA

A. CONTRACTOR shall make arrangements for any offsite storage or shop areas
necessary for the proper execution of the work.

1.03 MEASUREMENT AND PAYMENT

A. Job conditions shall not be measured or paid as a separate item, but shall be included
as part of the Lump Sum Cost.

- END OF SECTION -
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PART 1

SECTION 01570

TRAFFIC CONTROL

GENERAL

1.01 GENERAL

A.

The CONTRACTOR shall comply with all rules and regulations of the City, County,
and State authorities regarding the closing of public streets or highways. If
conditions justify, the ENGINEER may authorize the CONTRACTOR to conduct his
work in specific areas and to specific tasks to avoid sporadic and unorganized work
efforts.

All work performed on or within the right-of-way of state roads shall have traffic
control devices in place before work begins that meet the requirements of Utah
Department of Transportation's "Specifications for Excavation on State Highways"

No road shall be closed by the CONTRACTOR to the public except by express
permission of the Agency. Where it is necessary to close a county or city road to thru
traffic, the road shall be closed to thru traffic only - not local traffic. The road shall
be closed for one block only, not over 700 feet. The road shall be barricaded at each
point of public access with approved barricades

Traffic must be kept open on those roads and streets where no detour is possible.
The CONTRACTOR shall, at all times, conduct his work so as to insure the least
possible obstruction to traffic and normal commercial pursuits. All obstructions
within traveled roadways shall be protected by approved signs, barricades, and lights
where necessary for the safety of the traveling public. The convenience of the
general public and residents, and the protection of persons and property is of prime
importance and shall be provided for by the CONTRACTOR in an adequate and
satisfactory manner.

Excavations on project sites from which the public is excluded shall be marked or
guarded in a manner appropriate for the hazard.

1.02 TRAFFIC CONTROL

A.

For the protection of traffic in public or private streets and ways, the
CONTRACTOR shall provide, place, and maintain all necessary barricades, traffic
cones, warning signs, lights, and other safety devices in accordance with the
requirements of the “Manual of Uniform Traffic Control Devices, Part VI - Traffic

04/2007
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Controls for Street and Highway Construction and Maintenance Operations,”
published by U.S. Department of Transportation, Federal Highway Administration
(ANSI D6.1). The CONTRACTOR shall take all necessary precautions for the
protection of the work and the safety of the public. All barricades and obstructions
shall be illuminated at night, and all lights shall be kept lit from sunset until sunrise.
The CONTRACTOR shall station such guards or flaggers and shall conform to such
special safety regulations relating to traffic control as may be required by the public
authorities within their respective jurisdictions. All signs, signals, and barricades
shall conform to the requirements of Subpart G, Part 1926, of the OSHA Safety and
Health Standards for Construction.

B. If at any time the conditions indicate that the CONTRACTOR's protective facilities
and service are inadequate to assure the safety of the public or the CONTRACTOR's
workers, the CONTRACTOR shall provide additional facilities of services as may
be necessary to assure protection at no additional cost to the OWNER.

- END OF SECTION -
04/2007 TRAFFIC CONTROL
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PART 1

SECTION 01700

PROJECT CLOSEOUT

GENERAL

1.01 FINAL CLEANUP

A.

CONTRACTOR shall promptly remove from the vicinity of the completed work, all
rubbish, unused materials, concrete forms, construction equipment, and temporary
structures and facilities used during construction. Final acceptance of the work by
OWNER will be withheld until CONTRACTOR has satisfactorily complied with the
foregoing requirements for final cleanup of the project site.

1.02 TOUCH-UP AND REPAIR

A.

CONTRACTOR shall touch up or repair all finished surfaces on structures, fences,
equipment, fixtures, or whatever, that have been damaged prior to final acceptance.
Surfaces on which such touch-up or repair cannot be successfully accomplished shall
be completely refinished or in the case of hardware and similar small items, the item
shall be replaced.

1.03 CLOSEOUT TIMETABLE

A.

CONTRACTOR shall establish dates for equipment testing, acceptance periods and
on-site instructional periods (as required under the Contract). Such dates shall be
established not less than one week prior to beginning any of the foregoing items, to
allow OWNER, the ENGINEER, and their authorized representatives sufficient time
to schedule attendance at such activities.

1.04 OPERATION AND MAINTENANCE MANUAL SUBMITTALS

A.

CONTRACTOR's attention is directed to the condition that any monies due
CONTRACTOR as progress payments shall be retained if, at the 75 percent
construction completion point, the approved technical manuals have not been
submitted in accordance with Section 01300 entitled "Contractor Submittals" of the
Technical Specification. The aforementioned amount will be retained by OWNER
until the technical manuals have been submitted. Any such retention of money for
failure to submit the approved technical manuals on or before the 75 percent
construction completion point shall be in addition to the retention of any payments
due to CONTRACTOR as specified in Article 8 of the General Conditions.
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1.05 MAINTENANCE AND GUARANTEE

A.

CONTRACTOR shall comply with the maintenance and guarantee requirements
contained in Article 9 of the General Conditions.

Replacement of earth fill or backfill, where it has settled below the required finish
elevations, shall be considered as part of such required repair work, and any repair or
resurfacing which becomes necessary by reason of such required repair work shall be
completed by CONTRACTOR at no cost to OWNER.

CONTRACTOR shall make all repairs and replacements promptly upon receipt of
written order from OWNER. If CONTRACTOR fails to make such repairs or
replacement promptly, OWNER reserves the right to do the work and
CONTRACTOR and his surety shall be liable to OWNER for the cost thereof.

The CONTRACTOR shall obtain a signed release from the property owner
approving restoration of work in the construction easements across or bordering
private property.

1.06 FINAL ACCEPTANCE

A.

Final acceptance and final payment shall not be made until all provisions of the
General Conditions Article 8 have been satisfied.

1.07 MEASUREMENT AND PAYMENT

A. Project closeout shall not be measured or paid as a separate item, but shall be
included as part of the Lump Sum Cost.
- END OF SECTION -
04/2007 PROJECT CLOSEOUT
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SECTION 02000
GENERAL
PART 1 GENERAL
1.01 SCOPE
A. For the rehabilitation of the existing wastewater system as described herein or shown

on the drawings, the following shall be provided: labor, materials, and equipment
necessary for the earthwork, concrete work, piping and fittings, pumps, etc.

B. Additionally, the following services shall be provided: excavation, backfilling,
shoring, dewatering, and compaction, etc. Backfill shall be selected for bedding and
replacement of surface improvements. All work completed under this contract shall
be in accordance with the Plans and Specifications and will be prepared by the
ENGINEER.

- END OF SECTION -

04/2007 GENERAL
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PART

1.01

1.02

1.03

PART

1

SECTION 02110

CLEARING, GRUBBING AND STRIPPING

GENERAL

SUMMARY

A.

This work shall consist of removing and disposing of all trees; shrubs; brush; stumps;
windfalls; roots; and other vegetation, including dead and decayed matter; and debris
that exist within the designated construction limits, borrow areas, and soil stockpile
areas and which are not specifically designated to remain.

DEFINITIONS

A.

Clearing: Clearing operations shall consist of cutting, removing and disposing of
trees, shrubs, bushes, windfalls and other vegetation within the construction limits,
borrow areas, soil stockpile areas and for areas for digging insertion pits (entry access
ports). All brush shall be cut off within six inches of the ground surface. All existing
piles of vegetative debris will also be properly disposed of.

Grubbing: Grubbing operations shall consist of removing and disposing of stumps,
roots, debris deleterious materials, and other remains (such as organic and metallic
materials) which if left in place would interfere with proper performance or
completion of the contemplated work, would impair its subsequent use or form
obstructions therein. Organic material from clearing or grubbing operations shall not
be incorporated in fill or backfill.

Stripping: Stripping operations shall consist of removing all soil material containing
sod, grass, or other vegetation and topsoil to a minimum depth of six (6) inches from
all areas that will receive fill or over all trenches in field or yard areas.

MEASUREMENT AND PAYMENT

Measurement and payment for cleaning, grubbing and stripping shall not be measured or
paid as a separate item, but shall be included as part of the Lump Sum Cost.

2

PRODUCTS (Not Applicable)
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PART 3

EXECUTION

3.01 CLEARING

A.

All trees, stumps, shrubs, bushes, windfalls and other vegetation (except such trees
and vegetation as may be indicated or directed by the ENGINEER to be left standing)
shall be cut off to within six inches of the ground surface and shall be removed from
the construction limits. Trees and vegetation to be left standing shall be protected
from damage incident to clearing, grubbing, and construction operations by such
means as the circumstances require.

3.02 GRUBBING

A.

All stumps, roots, debris, deleterious and other organic or metallic materials not
suitable for foundations shall be removed completely from the construction limits,
borrow areas and soil stockpile areas. Unless otherwise permitted by the
ENGINEER, stumps shall be removed completely. If any stumps are permitted to
remain, they shall be cut off not more than six inches above the ground.

3.03 STRIPPING

A.

B.

Soil material containing sod, grass, or other vegetation and topsoil shall be removed
to a minimum depth of six (6) inches from all areas to receive fill, from the area
within lines 5 feet outside all foundation walls, over all trenches, and from beneath
pavement and curb and gutter areas. The stripped material shall be deposited in such
locations as are acceptable to the ENGINEER. Topsoil shall be placed over
designated areas to be landscaped, and over all trench areas (outside of paved areas).

All areas to be reseeded will have a minimum of 3 inches of topsoil.

3.04 DISPOSAL

A.

B.

No open burning of combustible materials will be allowed.

All trees, timber, stumps, roots, debris, shrubs, bushes, and other vegetation removed
during the clearing and grubbing operations shall be removed from the project site
and disposed of by CONTRACTOR subject to specific regulations imposed by laws
and ordinances and in a manner that will not create a public nuisance nor result in
unsightly conditions. CONTRACTOR shall assume full responsibility for acceptable
disposition of the material as well as for any damages resulting from his disposal
operations.
- END OF SECTION -
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SECTION 02140

DEWATERING

PART 1 - GENERAL

1.01  DESCRIPTION

A. SCOPE

The section provides specifications for dewatering systems and appurtenances to be used
during construction. During excavations or construction of pumping stations, sewer
pipelines, standby power generations or other projects sites, dewatering will be needed.

The groundwater may also be encountered in the project site.

B. TYPE

This specification covers the use of site sump or trench pumping, well pointing, vertical

sand drains, and deep well drainage systems.

1.02 QUALITY ASSURANCE

Before dewatering is commenced, the CONTRACTOR shall obtain the acceptance of the
OWNER and ENGINEER for the method, installation and details of the dewatering system
he proposes to use. To that end, the CONTRACTOR shall submit to the OWNER and

ENGINEER plans setting forth the details of his proposed dewatering systems.

dewatering system plans shall be in sufficient detail to indicate sizes of pumps, piping,
appurtenances, ultimate disposal point for water and to permit the OWNER and
ENGINEER to judge the overall completeness and effectiveness of the proposed system.

The control of surface water and groundwater shall be such that softening of the bottom of
excavations, or formation of "quick" conditions or "boils," does not occur. Dewatering

systems shall be designed and operated so as to prevent removal of the natural soils.
The CONTRACTOR shall select the particular method of dewatering to be employed.

1.03 MEASUREMENT AND PAYMENT

Dewatering shall not be measured or paid as a separate item, but shall be included as part

of the Lump Sum Cost.

04/2007 DEWATERING
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PART 2 - METHODS
2.01 GENERAL

The CONTRACTOR shall furnish, install, operate and maintain all machinery, appliances,
and equipment to maintain all excavations free from water during construction, and shall
dewater and dispose of the water so as not to cause injury to public or private property, or
to cause a nuisance or menace to the public.

The dewatering system shall be installed and operated so that the groundwater level
outside the excavation is not reduced to the extent which would cause damage or endanger
adjacent structures.

The static water level shall be drawn down below the bottom of the excavation to maintain
the undisturbed state of the foundation soils and to facilitate in proper construction
methods.

2.02 SUMP PUMPING

Sumps shall be at the low point of excavation. Excavation shall be graded to drain to the
sumps.

2.03 VERTICAL SAND DRAINS
Vertical sand drains shall be installed with minimum disturbance to in situ material.

PART 3 - EXECUTION

3.01 GENERAL
One hundred percent standby pumping capacity shall be available on site at all times and
shall be connected to the dewatering system piping to permit immediate use. In addition,
standby ancillary equipment and appurtenances for all ordinary emergencies, and
competent workmen for operation and maintenance of all dewatering equipment shall be
on site at all times. Standby equipment shall include emergency power generation and

automatic switchover to the emergency generator when normal power fails.

Dewatering systems shall not be shut down between shifts, on holidays, on weekends, or
during work stoppages.

The CONTRACTOR shall control surface water to prevent entry into excavations.

At each excavation a sufficient number of temporary observation wells shall be available
to continuously check the groundwater level shall be provided.
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3.02 RELEASE OF SURFACE WATER AND GROUNDWATER

The release of surface water and/or groundwater shall be performed in such a manner as to
maintain the undisturbed state of the natural foundation soils, prevent disturbance of
compacted backfill, and prevent flotation or movement of structures, pipelines and sewers.
Clean water shall be disposed of by piping towards the Great Salt Lake, and released at
such locations, and in such a manner, that no disturbances are created on any roads or
parking lots, paved or unpaved, either by water, or by the hoses or pipes used to carry
water. All released sewage shall be captured, pumped into pumper trucks, and carried to
the existing wastewater containment lagoons.

- END OF SECTION -
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SECTION 02221

EXCAVATION AND BACKFILL FOR BURIED PIPELINES

PART1 GENERAL

1.01 DESCRIPTION

A.

This item shall consist of excavating pipeline trenches, digging insertion pits to the
grades indicated on the drawings or as directed by the ENGINEER in the field, and the
backfilling of all trenches. Excavation shall include the removal of all materials of
whatever nature encountered to the depths shown on the Drawings, or as modified in the
field by the ENGINEER. The Contracting Officer should be notified in writing if it
becomes necessary to remove rock or hard, unstable, or otherwise unsatisfactory material
to a depth greater than indicated during excavation.

1.02 RELATED WORK

A.

Related work specified in other sections:

Section 01440 - Quality Control & Materials Testing

Section 01500 - Temporary Construction Utilities and Environmental Controls
Section 02222 - Excavation and Backfill for Structures

Section 15067 - High-Density Polyethylene Pipe

1.03 REFERENCES

A. The latest edition of the following publications form a part of this specification to the
extent referred. The publications are referred to in the text by basic designation only.
AMERICAN ASSOCIATION OF STATE HIGHWAY AND
TRANSPORTATION OFFICIALS (AASHTO)
AASHTO T 88- Particle Size Analysis of Soils
AASHTO T 180- Moisture-Density Relations of Soils Using a 10-lb. (4.54 kg)
Hammer and an 18-in (457 mm) Drop
AASHTO T 191- Density of Soil In-Place by the Sand-Cone Method
AASHTO T 205- Density of Soil In-Place by the Rubber-Balloon Method
AASHTO T 238- Density of Soil and Soil-Aggregate in Place by Nuclear Methods
(Shallow Depth)
AASHTO T 239- Moisture Content of Soil and Soil-Aggregate in Place by Nuclear
Methods (Shallow Depth)
04/2007 EXCAVATION AND BACKFILL FOR BURIED PIPELINES
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AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 422- Particle-Size Analysis of Soils

ASTM D 698- Test Method of Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 5.5 1b. (2.5-kg) Rammer and 12-in. (305-mm) Drop

ASTM D 1556- Density of Soil in Place by the Sand-Cone method

ASTM D 1557- Moisture-Density Relations of Soils and Soil-Aggregate Mixtures
Using 10-1b (4.54-kg) Rammer and 18-in. (457-mm) Drop

ASTM D 2487- Classification of Soils for Engineering Purposes

ASTM D 2922- Density of Soil and Soil-Aggregate in Place by Nuclear Methods
(Shallow Depth)

ASTM D 3017- Water Content of Soil and Rock in Place by Nuclear Methods (Shallow
Depth)

B. The 2002 Edition of the American Public Works Association (APWA) and Associated
General Contractors of America Standard Plans and Standard Specifications.

1.04 SUBMITTALS

A. Ifrequested by the ENGINEER, CONTRACTOR shall furnish certified test results from
an approved laboratory showing that the material and imported backfill material
conforms to the Specification requirements. This test result will be paid for by OWNER.

B. The following shall be submitted in accordance with Section 01300 Contractor
Submittals:

1.  Copies of Field Density Test reports shall be submitted to the ENGINEER or
OWNER’s representative at the beginning of each work day for the previous day’s
testing of subgrades, embankments and backfill materials.

2. Copies of all laboratory test reports shall be submitted to the ENGINEER or
OWNER’s representative within 24 hours of the completion of the test.

1.05 SITE CONDITIONS

A.  Weather Softened Subgrade: CONTRACTOR shall remove and replace at no additional
cost to OWNER, soft subgrade materials resulting from adverse weather conditions.

B.  Protection of Graded Areas: CONTRACTOR shall protect all graded areas from traffic
and erosion and shall keep these areas free of trash and debris. Work required to repair
and reestablish grades in settled, eroded, and rutted areas shall be completed to specified
tolerances at CONTRACTOR’s expense.

C. Reconditioning Compacted Areas: All areas compacted (to meet required specifications)
that become disturbed by subsequent construction operations or weather conditions shall

04/2007 EXCAVATION AND BACKFILL FOR BURIED PIPELINES
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be scarified, moisture conditioned and re-compacted to the required density prior to
further construction.

1.06 MEASUREMENT AND PAYMENT

A. Excavation and Backfill for Buried Pipelines and other project sites shall not be
measured or paid as a separate item, but shall be included as part of the Lump Sum Costs.

PART 2 PRODUCTS
2.01 PIPE BACKFILL

A.  Pipe Zone Backfill shall consist of the bedding material schedule shown in Table 2.01
(A) below. All backfill material shall be free of frozen material, organic material, and

debris.
Table 2.01 (A)
Backfill Materials
SIEVE PERCENT PASSING
SIZE
FOUNDATION PIPE FINAL
MATERIAL ZONE BACKFILL
MATERIAL MATERIAL
2 inch 100 - Native material which
. contains no sod,
3/4 inch 0-50 100 vegetation, rocks larger
No. 4 0-10 40 - 70 than 6" in diameter,
asphalt or concrete
No. 50 0-5 20 - 50 chunks, etc.
No. 200 0-3 5-30

B. Trench backfill above the pipe zone shall be Import Granular Backfill Borrow meeting
the requirements of APWA Section 02055 for Granular Backfill Borrow. No backfill
material in the remainder of the trench shall have rocks larger than 2-inches in diameter.
All backfill material shall be free of frozen material, organic material and debris.

04/2007 EXCAVATION AND BACKFILL FOR BURIED PIPELINES
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PART 3 EXECUTIONS

3.01

3.02

3.03

EXCAVATION

Excavation shall be performed to the lines and grades indicated. Excavated material not
required or not satisfactory for backfill shall be removed from the site.

Excavation shall be performed for ledge rock, boulders, and other unyielding material to
a depth at least 6 inches below the bottom of the pipe, conduit and appurtenances unless
otherwise indicated or specified. Blasting will not be permitted. Over excavate soft,
weak, or wet excavations as indicated. Use bedding material, gravel and sand placed in 6
inch maximum lifts to refill over depths to the proper grade. At the Contractor's option,
the excavations may be cut to an over depth of not less than 4 inches and refilled to
required grade as specified. Grade bottom of trenches accurately to provide uniform
bearing and support for each section of pipe, conduit, tank etc. structure on undisturbed
soil, or bedding material as indicated or specified at every point along its entire length
except for portions where it is necessary to excavate for bell holes and for making proper
joints. Dig bell holes and depressions for joints after trench has been graded. Dimension
of bell holes shall be only Y2 inch greater than length, width, and depth of bell as required
for properly making the particular type of joint to ensure that the bell does not bear on the
bottom of the excavation. Trench dimensions shall be as indicated or specified.

SAFETY

Excavations shall be supported in a safe manner in accordance with applicable State
safety requirements and the requirements of OSHA Safety and Health Standards for
Construction (29 CFR1926). The CONTRACTOR is responsible for assessing safety
needs to meet such requirements, arranging for proper equipment and/or construction
methods, and maintaining such equipment, methods and construction practices so as to
fully comply with all such safety requirements.

The CONTRACTOR is responsible for assessing safety needs related to confined space
entry, as defined by OSHA. The CONTRACTOR shall meet all such requirements,
arranging for proper equipment and/or construction methods, and maintaining such
equipment, methods and construction practices so as to fully comply with all confined
space safety requirements.

TRENCH WIDTH

Trench bottoms shall have a minimum width equal to the outside diameter of the pipe
plus 12-inches or as detailed on the drawings.

04/2007
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3.04

3.05

B.

The width of the trench shall permit the pipe to be laid and jointed properly, and the
backfill to be placed as specified. When required, trenches shall have extra width to
permit the placing of timber supports, sheeting, and bracing, and the handling of special
units as necessary.

TRENCH PREPARATION

Trenches shall be excavated along the alignment and grade as shown in the drawings.
The trench walls shall be braced to ensure safety. Pipe shall be laid in a dry, water free
trench.

The pipe bedding shall be shall be given a final trim using a string line, laser, or another
method approved by the ENGINEER for establishing grade, such that each pipe section
when first laid will be continually in contact with the ground along the extreme bottom of
the pipe. Bell holes shall be provided at each joint to permit the jointing to be made
properly. The trench grade shall permit the pipe spigot to be accurately centered in the
preceding pipe joint, without lifting the pipe above the grade, and without exceeding the
permissible joint deflection.

Pipe shall be bedded a minimum of 6-inches with sand or gravel meeting the bedding
requirements. In unstable ground areas, where the native soils are unsuitable for the type
of pipe being installed or as directed by the ENGINEER, an additional 12-inch of free
draining gravel shall be required.

REMOVAL OF WATER

CONTRACTOR shall provide and maintain at all times means and devices with which to
remove promptly and to properly dispose of all water entering the trench excavation.
Trenching shall remain free of water at all times during construction to the best efforts of
the CONTRACTOR.

CONTRACTOR shall obtain all necessary permits required for discharge of water.

Water shall be disposed of without damage to adjacent property or without being a
menace to public health and convenience. No water shall be drained into work built or
under construction without prior consent of the ENGINEER.

Dewatering shall be accomplished by well points, sumping, or any other acceptable
method which will ensure a dewatered trench. Any dewatering method shall be subject
to the approval of the ENGINEER.

04/2007
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3.06

3.07

3.09

3.10

PIPELINE TRENCH BACKFILL

Pipeline trenches shall be backfilled to 12-inches above the top of the pipe with Import
Select Fill material as specified in paragraph 2.01. Such material shall be compacted to
90% minimum Modified Proctor density (ASTM D-1557) in six inch maximum lifts.

Backfill of the remainder of pipe trenches shall be completed upon installation and
approval of pipe backfill material. All backfill above the protected pipe shall be placed
and compacted. Compaction shall be performed by mechanical tamping in 12-inch
maximum lifts. All backfill material shall be free of frozen material, organic material,
and debris.

MAINTENANCE OF BACKFILL

All backfill material shall be maintained in a satisfactory condition. All places showing
signs of settlement shall be filled and maintained during the life of the contract and a
period of one year following the day of final acceptance of all work performed under the
contract.

When CONTRACTOR is notified by the ENGINEER or OWNER that any backfill is
hazardous, CONTRACTOR shall correct such hazardous condition as soon as possible.

Any utility, road and/or parking surfacing damage by settlement shall be repair by
CONTRACTOR. The CONTRACTOR shall be responsible for the cost to OWNER of
all claims for damage filed with the Court, actions brought against the said OWNER for,
and on account of, such damage.

DISPOSAL OF EXCAVATED MATERIAL

All excavated material shall be disposed to prevent detrimental circumstances.
FINISH GRADING, CLEANUP

CONTRACTOR shall grade the trench lines so they become aesthetically pleasing.

All tools, equipment and temporary structures shall be removed. All excess dirt and
rubbish shall be removed from the site by CONTRACTOR.

CONTRACTOR shall restore the site to the original condition, including but not limited
to final trench grade, native vegetation and restoration of affected public and private
facilities whether in the public right of way or on private property. Any exception to this
requirement shall be obtained in writing from the ENGINEER.

04/2007

EXCAVATION AND BACKFILL FOR BURIED PIPELINES

SLB026400 PAGE 02221-6



DFCM

GREAT SALT LAKE MARINA/SALTAIR WASTEWATER SYSTEM IMPROVEMENTS

3.11 COMPACTION TESTS

A.  Compaction Quality Control Testing shall be the provided and paid for by the OWNER
in accordance with Section 01440. A minimum 24 hours (or as otherwise specified)
notice must be given to schedule all tests.

B. It shall be the responsibility of the CONTRACTOR to accomplish the specified
compaction for backfill, fill, and other earthwork.

C. It shall be the responsibility of the CONTRACTOR to control operations by performing
any additional tests necessary to verify and confirm that CONTRACTOR is in
compliance with specifications with respect to compaction, control, and testing.

1. Testing of Backfill Materials

a.

b.

Characteristics of backfill materials shall be determined in accordance with
the requirements of Section 01440.

The CONTRACTOR shall demonstrate the adequacy of compaction
equipment and procedures before exceeding 200 linear feet of trench backfill.
No additional earthwork shall be performed until specified degree of
compaction of on previous earthwork is achieved.

If compaction fails to meet specifications, the CONTRACTOR shall remove
and replace the backfill at proper density or shall bring the density up to
specified level by other means acceptable to the ENGINEER. Subsequent
tests required to confirm and verify that the reconstructed backfill has been
brought up to specified density shall be paid by the CONTRACTOR. The
CONTRACTOR's confirmation tests shall be performed in a manner
acceptable to the ENGINEER. Frequency of confirmation tests for remedial
work shall be double that amount specified for initial confirmation tests.

2.  Field Density Tests

a.

b.

Tests shall be performed in sufficient numbers to meet the requirements of
Section 01440 and to ensure that the specified density is being obtained.
Quality Assurance Confirmation tests shall be at the discretion of and be paid
by the OWNER.

D. Field density tests shall be made in accordance with ASTM D-1557 (See Section 01440).

E. The cost of field density tests shall be included in the Lump Sum Costs.

04/2007
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PART 4 SHORING AND SHEETING

4.01 EXECUTION

A. Shore and sheet excavations are to prevent injury to persons and damage to structures.
Arrange shoring and sheeting to preclude injurious caving during removal. Obtain

approval from the Contracting Officer prior to removing shoring, sheeting, or bracing in
excavations adjacent to on-grade slabs, foundations, or other structural elements.

- END OF SECTION -
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PART 1

SECTION 02222

EXCAVATION AND BACKFILL FOR STRUCTURES

GENERAL

1.01 DESCRIPTION

A. This section covers excavating, backfilling and compacting for structures as directed by
ENGINEER.
1.02 REFERENCES
A. The latest edition of the following publications form a part of these specifications to the
extent referred. The publications are referred to in the text by basic designation only.
AASHTO T 88- Particle Size Analysis of Soils
AASHTO T 180- Moisture-Density Relations of Soils Using a 10-1b. (4.54 kg)
Rammer and an 18-in (457 mm) Drop
AASHTO T 191- Density of Soil In-Place by the Sand-Cone Method
AASHTO T 205- Density of Soil In-Place by the Rubber-Balloon Method
AASHTO T 238- Density of Soil and Soil-Aggregate in Place by Nuclear
Methods (Shallow Depth)
AASHTO T 239- Moisture Content of Soil and Soil-Aggregate in Place by
Nuclear Methods (Shallow Depth)
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
ASTM D 422- Particle-Size Analysis of Soils
ASTM D 698- Test Method of Moisture-Density Relations of Soils and Soil-
Aggregate Mixtures Using 5.5 1b. (2.5-kg) Rammer and 12-in.
(305-mm) Drop
ASTM D 1556- Density of Soil in Place by the Sand-Cone method
ASTM D 1557- Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 10-1b (4.54-kg) Rammer and 18-in. (457-mm)
Drop
ASTM D 2487- Classification of Soils for ENGINEERing Purposes
ASTM D 2922- Density of Soil and Soil-Aggregate in Place by Nuclear
Methods (Shallow Depth)
ASTM D 3017- Water Content of Soil and Rock in Place by Nuclear Methods
(Shallow Depth)
04/2007 EXCAVATION BACKFILL FOR STRUCTURES
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1.03 SUBMITTALS

A. Ifrequested by the ENGINEER, the CONTRACTOR shall furnish a certified test result
from an approved laboratory showing that the free draining gravel material and
granular backfill material conforms to the Specification requirements of the Owner.

B. The following shall be submitted:

1. Copies of Field Density Test reports shall be submitted to the ENGINEER at the
beginning of each work day for the previous day’s testing of subgrades, gravel
and structural fill.

1.04 MEASUREMENT AND PAYMENT

C. Excavation and Backfill for Structures shall not be measured or paid as a separate
item, but shall be included as part of the Lump Sum Cost.

PART 2  PRODUCTS
2.01 WALL BACKFILL

A.  Wall backfill material shall be free from frozen lumps, rocks larger than 4 inches in the
largest dimension, roots, trash, lumber and organic material.

2.02 STRUCTURAL FILL

A. Structural fill material placed below foundations shall be non-expansive granular soil
with less than 15 percent passing the No. 200 sieve, a maximum size of not greater
than 2-inches, and a liquid limit of less than 30 percent.

B. Fill to support the floor slab shall be well-graded, structural fill consisting of non-
expansive granular soil with less than 15 percent passing the No. 200 sieve and a
maximum size of not greater than 2-inches. A 6-inch thick layer of free draining
gravel (less than 5 percent passing the No. 200 sieve and a maximum size of not
greater than 2-inches) shall be placed below the floor slab for the Pump House.

04/2007 EXCAVATION BACKFILL FOR STRUCTURES
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PART 3 EXECUTION

3.01

3.02

EXCAVATION

Excavation shall be performed to the lines and grades indicated. Excavated material not
required or not satisfactory for backfill shall be removed from the site.

BACKFILL

Backfill and structural fill material shall not be placed against concrete structure that
have not been properly cured

Backfill and structural fill material shall be placed in no more than 6-inch loose lifts.

Structural fill placed beneath footings and the floor slab shall be placed and compacted
to at least 95 percent of maximum dry density at a moisture content within 2 percent of
optimum moisture content in accordance with ASTM D-1557.

All other backfill material shall be placed and compacted to at least 90 percent of
maximum dry density at a moisture content within 2 percent of optimum moisture
content in accordance with ASTM D-1557.

Where the moisture content is not suitable and/or sufficient compaction has not been
obtained, the fill shall be reconditioned to an approved moisture content and
recompacted to the minimum required compaction prior to placing any additional fill
material.

Unless otherwise specified, the developed/contractor shall be responsible for arranging
for the placing and compacting of approved fill material in accordance with these
Specifications. If the Testing Agency should determine that the CONTRACTOR is
failing to meet the minimum requirements, the CONTRACTOR shall stop operations
and make adjustments as necessary to produce a satisfactorily compacted.

Sufficient personnel, equipment, sumps or other means should be provided to maintain
the site in an acceptable dry condition for the duration of this contract.

Excavations shall be so braced and supported as needed to prevent the ground, adjacent
to the excavation, from sliding or settling.
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REMOVAL OF WATER

The CONTRACTOR shall provide and maintain at all times ample means and devices
with which to remove promptly and to properly dispose of all water entering the trench
excavation.

Water shall be disposed of in a suitable manner without damaging the adjacent property
or without being a menace to public health and convenience. No water shall be drained
into work built or under construction without prior consent of the ENGINEER.

Dewatering shall be accomplished by well points, sumping, or any other acceptable
method which will insure a dewatered trench. Any dewatering method shall be subject
to the approval of the ENGINEER.

CONTRACTOR shall obtain all necessary permits required for discharge of water.
FINISHED GRADE

The finished subgrade and grade of the fill shall not vary more than 0.05 feet from the
established grades and cross-sections shown on the Drawings.

COMPACTION TESTS

Compaction Quality Control Testing shall be provided and paid for by the
CONTRACTOR. A minimum of 24 hours (or as otherwise specified) notice must be
given to schedule all tests.

It shall be the responsibility of the CONTRACTOR to accomplish the specified
compaction for backfill, structural fill, and other earthwork. It shall be the
responsibility of the CONTRACTOR to control his operations by performing any
additional tests necessary to verify and confirm that CONTRACTOR has complied,
and is complying at all times, with the requirements of these Specifications concerning
compaction, control, and testing.

1. Testing of Backfill Materials

a.  Characteristics of backfill materials shall be determined.

b. The CONTRACTOR shall demonstrate the adequacy of compaction
equipment and procedures before exceeding any of the following amounts
of earthwork quantities:

(1) One (1) test per 1.5 feet of backfill thickness placed per structure.

3.03
A.
B.
C.
D.
3.04
A.
3.05
A.
B.
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Until the specified degree of compaction on the previous earthwork is
achieved, no additional earthwork of the same kind shall be performed.
After satisfactory conclusion of the initial compaction demonstration and at
any time during construction, earthwork which does not comply with the
specified degree of compaction shall not exceed the previously specified
quantities.

Periodic compliance tests may be made by the ENGINEER to verify that
compaction is meeting the requirements previously specified at no cost to
the CONTRACTOR. The ENGINEER may require retesting of backfill (by
CONTRACTOR’s Testing Agency) that has settled from water penetration
in the trench. CONTRACTOR shall remove the overburden above the level
at which the ENGINEER wishes to test and shall backfill and re-compact
the excavation after the test is complete at no additional cost.

If compaction fails to meet the specified requirements, the CONTRACTOR
shall remove and replace the backfill at proper density or shall bring the
density up to specified level by other means acceptable to the ENGINEER.
Subsequent tests required to confirm and verify that the reconstructed
backfill has been brought up to specified density shall be paid by the
CONTRACTOR. The CONTRACTOR's confirmation tests shall be
performed in a manner acceptable to the ENGINEER. Frequency of
confirmation tests for remedial work shall be double the amount specified
for initial confirmation tests.

C. Field density tests shall be made in accordance with ASTM D-1557.
- END OF SECTION -
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SECTION 02278
STRUCTURAL FILL
PART 1 GENERAL
1.01 DESCRIPTION
A. Structural fill will be required to provide a more stable base for various project

components such as manhole, wet well, sewer pipe, etc.
1.02 REFERENCES

A. The latest edition of the following publication forms a part of this specification to the
extent referenced. The publication is referred to in the text by basic designation only.

AASHTO T 88- Particle Size Analysis of Soils

AASHTO T 180- Moisture-Density Relations of Soils Using a 10-1b. (4.54 kg)
Rammer and an 18-in (457 mm) Drop

AASHTO T 191-Density of Soil In-Place by the Sand-Cone Method

AASHTO T 205-Density of Soil In-Place by the Rubber-Balloon Method

AASHTO T 238-Density of Soil and Soil-Aggregate in Place by Nuclear Methods
(Shallow Depth)

AASHTO T 239-Moisture Content of Soil and Soil-Aggregate in Place by Nuclear
Methods (Shallow Depth)

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 422-Particle-Size Analysis of Soils

ASTM D 698- Test Method of Moisture-Density Relations of Soils and Soil-
Agregate Mixtures Using 5.5 1b. (2.5-kg) Rammer and 12-in. (305-
mm) Drop

ASTM D 1556-Density of Soil in Place by the Sand-Cone method

ASTM D 1557-Moisture-Density Relations of Soils and Soil-Aggregate Mixtures

Using 10-1b (4.54-kg) Rammer and 18-in. (457-mm) Drop
ASTM D 2487-Classification of Soils for Engineering Purposes
ASTM D 2922-Density of Soil and Soil-Aggregate in Place by Nuclear Methods

(Shallow Depth)
ASTM D 3017-Water Content of Soil and Rock in Place by Nuclear Methods
(Shallow Depth)
04/2007 STRUCTURAL FILL
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B. The 1997 Edition of the American Public Works Association (APWA) and
Associated General Contractors of America Standard Plans and Standard
Specifications.

1.03 SUBMITTALS

A. CONTRACTOR shall submit the result of laboratory testing of the fill material
proposed for use as Structural Fill to the ENGINEER for review.

PART 2 PRODUCTS
2.01 MATERIALS
A. Structural backfill shall consist of hard, durable particles of stone or gravel,

screened or crushed to the required size and grading as listed below. The material
shall be free from vegetation or clay and shall conform to the following grading:

Sieve Size Percent Passing by Weight
2-inch 100
1-1/2-inch 95-100
% - inch 50-100
3/8 —inch 15-55
#4 0-25
#8 0-5
#200 0-3

PART 3 EXECUTION
3.01 STRUCTURAL FILL MATERIAL PLACEMENT
A. The structural fill shall be placed in lifts not exceeding 8 inches in loose thickness
and compacted to a minimum of 95 percent Modified Standard Proctor Density as

determined accordance with ASTM D698.

B. Unsuitable wetland bottom material shall be removed and replaced with structural
fill material.

04/2007 STRUCTURAL FILL
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3.02 FIELD QUALITY CONTROL

A. CONTRACTOR shall be responsible for directing proper placement of all structural
fill materials.

B. Fill shall not be placed in the presence of ice, snow or frost.

--END OF SECTION--
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SECTION 02316

SLIPLINING OF EXISTING SEWER

PART 1 GENERAL
1.01 SUMMARY
A. This section describes the rehabilitation of sewers using slip lining techniques. This
section covers the installation of a new, smaller diameter pipe inside of an existing
sewer pipe that will be abandoned.
1.02 DEFINITION
A. Sliplining: the insertion of pipes retaining their circular cross section inside an
existing pipeline, with the outside diameter of the new pipeline being smaller than the
inside diameter of the existing pipeline.
B. Sliplining pits: The excavation (or manhole) from which smaller diameter pipe is to
be inserted into a larger diameter pipe is pushed and/or pulled as appropriate.
1.03 RELATED WORK
A. Related work in other sections includes but is not limited to:
Section 02221 Excavation and Backfill for Buried Pipelines
Section 02222  Excavation and Backfill for Structures
PART 2 PRODUCT STORAGE
A. Pipes must be stored on flat level ground or the storage base must be made level to
ensure pipes are stacked level and vertical. Pipes must be kept securely anchored to
prevent movement.
B. HDPE pipes must be stored away from contact with chemicals or ground
contaminated with chemicals.
C. Care must be taken to prevent scoring and scratching of HDPE pipes.
04/2007 SLIPLINING OF EXISTING SEWER
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D.

PART 3

3.01

Rubber rings for pipe joints must be stored in a cool area, and away from direct
sunlight. They must be protected to ensure that there is no contact with petroleum
products. Styrene butadiene rubber rings must also be stored away from sources of
ozone such as fluorescent lights and electric motors.

EXECUTION
INSTALLATION

Excavation for sliplining pits shall be constructed and spaced as shown on the
Drawings and as required for the proper installation of the pipe.

Where cleaning of the existing pipeline is required for the sliplining technique being
used, the cleaning method must be approved by the ENGINEER and be appropriate
for the condition of the pipeline, the type of foreign material inside the pipeline and
the length of the pipeline. Cleaning must be carried out from the downstream end.
The cleaning method must minimize damage to the existing pipeline. The
CONTRACTOR shall remove all internal debris out of the abandoned water line that
will interfere with the installation of the HDPE pipe. The OWNER shall also provide
a dump site for all debris removed from the water line during the cleaning operation.

It shall be the responsibility of the CONTRACTOR to clear the abandoned line of
obstructions such as solids and roots that will prevent the insertion of the HDPE pipe.
The CONTRACTOR may pull a “pig” through the existing pipeline, and/or flush the
line with water to verify that there are no obstructions or collapses which would
prevent the installation of the HDPE pipe. If pre-installation work finds an
obstruction such as a dropped joint, or a collapse that will prevent the sliplining
process, and it cannot removed by conventional pipeline cleaning equipment, then the
CONTRACTOR shall make a point repair excavation to uncover and remove or
repair the obstruction. All removed material and the flushing water shall be disposed
of in a sanitary manner, and may be discharged at the Wastewater Containment
Lagoons after written permission from the OWNER.

CONTRACTOR shall maintain sewer service of site according to Section 01501.

The CONTRACTOR shall be responsible for confirming the locations of all branch
service connections prior to installing the HDPE pipe.

Sliplining Procedure

04/2007
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1. The CONTRACTOR shall pull the HDPE pipe through the abandoned PVC
pipes, ensuring all HDPE pipe joint welds have complete integrity and are
welded according to manufacturer’s specifications.

2. After the HDPE pipe has been successfully sliplined as indicated, the
CONTRACTOR shall tie the HDPE line to the existing service as shown on
the Drawings.

G. After the HDPE pipe has been installed, the CONTRACTOR shall install air release
stations and make service connections as shown on the Drawings.
H. Grouting
1. The annulus of the existing pipe and the inserted pipe must be filled with
grout at the access points (insertion pits) as shown in the plans. The method,
materials and equipment for grouting must be approved by the ENGINEER.
PART 4 MEASUREMENT AND PAYMENT
A. Sliplining of existing sewer shall not be measured or paid as a separate item, but shall
be included as part of the Lump Sum Cost.
- END OF SECTION -
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SECTION 02500

REMOVAL AND REPLACEMENT OF SURFACE IMPROVEMENTS

PART 1

GENERAL

1.01 SUMMARY

A.

This section presents the restoration, removal and replacement of surface
improvements as established in this specification, as directed by the ENGINEER.

1.02 RELATED SECTIONS

A.

Related work specified in other sections includes but is not limited to:

Section 02221 - Excavation and Backfill for Buried Pipelines
Section 02745 - Hot-Mix Asphalt Concrete Paving

1.03 REFERENCES

A.

The most recent edition of the Utah Public Works General Conditions and Standard
Specifications for Construction.

The most recent edition of the American Public Works Association (APWA) and
Associated General Contractors of America Standard Plans and Standard
Specifications.

The following are also references applicable to this section.
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 1557- Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 10-1b (4.54-kg) Rammer and 18-in. (457-mm)
Drop

ASTM D 2487- Classification of Soils for Engineering Purposes

ASTM D 2922- Density of Soil and Soil-Aggregate in Place by Nuclear
Methods (Shallow Depth)

ASTM D 3017- Water Content of Soil and Rock in Place by Nuclear Methods
(Shallow Depth)
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1.04 DEFINITIONS

A.

Class A Road Repair: This term shall consist of construction of a bituminous surface
course, aggregate base and bituminous prime and tack coats as defined in Section
02745 - Hot-Mix Concrete Asphalt Paving.

Class B Road Repair: This term shall consist of construction of a gravel road
surface.

Site Drainage: This section pertains to the restoration of storm water naturally
draining across or falling on the project site and irrigation water.

1.05 SUBMITTALS

A.

D.

E.

Prior to placement of asphalt concrete, the CONTRACTOR shall submit to the
ENGINEER for review and acceptance, full details, including design and calculations
for the asphalt concrete mix he proposes to use.

Laboratory mix design for proposed seal coat application.

Quality assurance tests for asphalt and aggregate material sources.

Copies of weight and delivery tickets shall be submitted during progress of the work.

Untreated Base Course - 3/4" gradation.

1.06 MEASUREMENT AND PAYMENT

A.

PART 2

Removal and Replacement of Surface Improvements shall not be measured or paid as
a separate item, but shall be included as part of the various items to which it relates
and according to Section 1025-Measurement and Payment.

PRODUCTS

2.01 BITUMINOUS MATERIAL

A.

The bituminous material shall be as specified in Section 02745, Hot-Mix Asphalt
Concrete Paving.

Mix design testing shall be responsibility of the CONTRACTOR and shall be paid by
the CONTRACTOR. Field sampling and testing shall be the responsibility of the
OWNER.
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2.02 TACK COAT

A.

Tack coat material shall conform to all requirements of APWA Section 02709.

2.03 UNTREATED BASE COURSE

A.

Untreated Base Course (UBC) shall be 3/4".

2.04 RESTORATION OF DISTURBED SURFACE

A.

PART 3

CONTRACTOR shall grade and smooth all surfaces which were disturbed as a result
of the construction or access to construction sites. Areas surrounded by bare ground
may be left bare. Areas of wetlands or areas in which vegetation was disturbed shall
be leveled, smoothed, and raked to a depth of 1” and native grass seed sown, as
recommended for successful germination by the vendor of the seed.

EXECUTION

3.01 CLASS A ROAD REPAIR

A.

Class A Roads shall be constructed in accordance with Section 02745 Hot-Mix
Asphalt Concrete Paving. Asphalt pavement replacement shall be of the same
thickness as the adjacent pavement (3-inch minimum) and shall match as nearly as
possible the adjacent pavement in texture, unless otherwise indicated.

The CONTRACTOR shall install temporary asphalt pavement or the first course of
permanent pavement replacement immediately following backfilling and compaction
of trenches that have been cut through existing pavement. Except as otherwise
provided, this preliminary pavement shall be maintained in a safe and reasonably
smooth condition until required permanent pavement is installed. Temporary paving
removed shall be hauled from the jobsite and disposed of at the CONTRACTOR's
expense.

Where a longitudinal trench is partly in pavement, the pavement shall be replaced to
the original pavement edge, on a straight line, parallel to the center line of the
roadway.

Where no part of a longitudinal trench is in the pavement, surfacing replacement will
only be required where existing surfacing materials have been removed.

Existing asphalt pavements to be removed for trenches or other underground
construction or repair shall be cut (a minimum of one foot outside the edge of the
proposed excavation line) by a wheel cutter, clay spade, asphalt grinder, or other
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device capable of making a neat, reasonably straight and smooth cut without
damaging adjacent pavement that is not to be removed. The cutting device operation
shall be subject to the approval of the ENGINEER.

The existing pavement shall be cut and trimmed after placement of required UBC and
just prior to placement of asphalt concrete for pavement replacement, and the
trimmed edges shall be painted with a light coating of asphalt cement or emulsified
asphalt immediately prior to constructing the new abutting asphalt pavements. No
extra payment will be provided for these items, and all costs incurred in performing
this work shall be incidental to pipe laying or pavement replacement.

Any existing base, surfacing, or pavement shall be thoroughly cleaned immediately
prior to receiving the plant-mixed surfacing. Where existing pavement is being
widened or extended, it shall be cut to a straight vertical face prior to the paving
operations and treated with asphalt paint binder.

The ENGINEER shall be notified of the source of the asphalt to be used. The
ENGINEER will specify the temperature limits for the asphalt cement, aggregate mix
and lay-down.

3.02 ASPHALT WORK BETWEEN OCTOBER 15 AND APRIL 15

A.

Asphalt cuts not repaired prior to October 15 shall be repaired using a temporary
patch, unless written approval is provided from the OWNER or ENGINEER as
specified above. Temporary patches may consist of either asphalt cold patch or
concrete. Temporary patches shall be completely removed after April 15 and
repaired in accordance with these specifications at no additional expense to the
Owner.

3.03 CLASS B ROAD REPAIR

A.

No aggregate base course material shall be placed on the subgrade until it has been
checked and accepted by the ENGINEER.

Prior to excavation on graveled roads, the graveled surface shall be graded off the
road and away to the downbhill side of the trench, far enough from the trench that the
subsurface materials will not pollute the salvaged gravel material. After completion
of the pipeline work and backfill operations, the road shall be graded smooth and the
salvaged gravel shall be mixed with additional untreated base course material to
allow for a uniform 8-inch thick layer over the entire trench surface, graded smooth,
and compacted to 95% minimum modified proctor density (ASTM D-1557).

3.04 CONCRETE WORK

04/2007

SLB026400

REMOVAL AND REPLACEMENT OF SURFACE IMPROVEMENTS
PAGE 02500 - 4



DFCM
GREAT SALT LAKE MARINA/SALTAIR WASTEWATER SYSTEM IMPROVEMENTS

A. Concrete work shall meet the specifications for installation as noted in APWA
Section 02770, Concrete Driveway, Sidewalk, Curb and Gutter.

B. All flat work in streets tying into existing flatwork shall be doweled into the existing

concrete. Dowels to be spaced at 12" O.C. and be No. 5 x 14" for slabs up to 8
inches in thickness and No. 8 x 18" for slabs over 8 inches.

- END OF SECTION -
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PART 1

SECTION 02745

HOT-MIX ASPHALT CONCRETE PAVING

GENERAL

1.01 SUMMARY

A.

This section addresses the requirements for installing hot-mix and lot-laid asphalt
concrete.

1.02 RELATED SECTIONS

A.

Related work specified in other sections includes but not limited to:

Section 02705 - Asphalt Concrete (APWA)
Section 02708 - Prime Coat (APWA)
Section 02709 - Tack Coat (APWA)

1.03 REFERENCES

A.

The 1991 Edition of the Utah Public Works General Conditions and Standard
Specifications for Construction.

The 1997 Edition of the American Public Works Association (APWA) and
Associated General Contractors of America Standard Plans and Standard
Specifications.

The following are also references applicable to this section:

AMERICAN ASSOCIATION OF STATE HIGHWAY AND
TRANSPORTATION OFFICIALS (AASHTO)

AASHTO T230: Standard Method of Test for Determining Degree of
Pavement Compaction of Bituminous Aggregate Mixtures.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 1559: Standard Test Method for Resistance to Plastic Flow of
Bituminous Mixtures Using Marshall Apparatus.

ASTM D 2041: Standard Test Method for Theoretical Maximum Specific
Gravity of Bituminous Paving Mixtures. (Rice Test Method)
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ASTM D 2950: Standard Test Method for Density of Bituminous Concrete in
Place by Nuclear Method.

ASTM D 3665: Standard Practice for Random Sampling of Construction
Methods.

1.04 SUBMITTALS

A.

B.

Laboratory mix design for proposed hot-mix asphalt concrete paving.

Means and methods for removal, reprocessing, and placement of existing asphalt
surfaces as base course material.

Laboratory mix design for proposed prime coat application.
Laboratory mix design for proposed tack coat application.
Quality assurance tests for asphalt and aggregate material sources.

Copies of batch delivery tickets shall be submitted during progress of the work, and
shall show the following information:

Name of production facility; Serial number of ticket

Date and truck number; Name of CONTRACTOR

Job name and location; Weight of asphalt concrete

Loading temperature; Signature or initial of plant representative

Type and grade of asphalt cement; Type and grade of aggregate
Applicable mix design method; Separate weights of aggregate and asphalt

Submit type and number of rollers required for compacting asphalt concrete.

The maximum theoretical specific gravity (ASTM 204 1) and rut and fatigue testing
using the asphalt analyzer will be submitted at the expense of the Contractor.

1.05 SITE CONDITIONS

A.

Pave only when air and roadbed temperatures in the shade are greater than 50 deg. F.
The temperature restrictions may be waived only upon written authorization from
ENGINEER.

Do not pave during rain or unsuitable weather or when surface is wet.
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1.06 ACCEPTANCE

A. Acceptance of hot-mix asphalt concrete paving is based upon minimum density,
minimum thickness, smoothness, and surface appearance.

1.07 MEASUREMENT AND PAYMENT

A. Hot Mix Asphalt of Surface Improvements shall not be measured or paid as a
separate item, but shall be included as part of the Lump Sum Cost.

PART 2 PRODUCTS

2.01 BITUMINOUS MATERIAL
A. The bituminous material shall be AC-20 asphalt cement (or Engineer approved).
B. The hot-mix asphalt cement design shall meet heavy traffic classification.
C. Sampling and testing shall be the responsibility of the CONTRACTOR.

2.02 PRIME COAT

A. Prime coat material shall be rapid cure cutback asphalt, and shall conform to all
requirements of APWA Section 02708.

2.03 TACK COAT

A. Tack coat material shall conform to all requirements of Section 02709 of the APWA
specification.

PART 3 EXECUTION
3.01 PREPARATION

A. Preparation shall conform to all requirements of Section 02745 of the APWA
specifications.

B. CONTRACTOR shall map and mark all existing surface utilities within the line of
work, and shall lower fixtures if pavement machine is not capable of passing over
structure.
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3.02

3.03

3.04

3.05

C. All asphalt and concrete surfaces within the line of work are to be removed and
disposed of properly by the CONTRACTOR. The CONTRACTOR may, upon
written authorization of the OWNER, use processed asphalt materials as base course
material. Excess materials shall be removed and disposed by the CONTRACTOR.

D. Existing asphalt pavements and drive approach extensions to be removed shall be cut
by a wheel cutter, clay spade, or other device capable of making a neat, reasonably
straight and smooth cut without damaging adjacent pavement and/or concrete that is
not to be removed. The cutting device operation shall be subject to the approval of

the ENGINEER.

BASE COURSE

A. Base course material shall be placed in accordance with Section 02278 of these
specifications.

B. Base course surfaces shall be maintained in an acceptable condition for both moisture

and density until the overlying hot-mix asphalt cement materials have been placed, at
no additional expense to the OWNER.

PLACEMENT OF PRIME COAT

A. Apply prime coat to all untreated base course surfaces in accordance with Section
02708 of the APWA Specifications.

PLACEMENT OF TACK COAT

A. Apply tack coat to all existing asphalt concrete or portland cement concrete surfaces
preparatory to placing asphalt concrete pavement in accordance with Section 02709
of the APWA Specifications.

PLACEMENT OF HOT-MIX ASPHALT CONCRETE

A. Spreading shall be as nearly continuous as possible.

B. Placement shall also allow for line, grade, elevations, and thickness specified herein
and as shown on the drawings.

C. When asphalt concrete is laid against vertical surfaces such as gutters, the face of the
vertical surface shall be roughened for proper bonding, cleaned, and then painted
with a light coating of asphalt cement or emulsified asphalt.
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D.

At terminations of new surface course, the asphalt concrete shall be feathered into the
existing surface over such a distance as may be required to produce a smooth riding
transition. Base course and single course construction shall be joined by vertical butt
joints finished and rolled to a smooth surface.

Asphaltic concrete shall not be placed when frozen materials are present in the base
or subbase.

Asphaltic concrete shall not be placed during adverse conditions, i.e., rain or when a
roadway surface is wet.

Asphaltic concrete shall be placed between April 15 and October 15. Asphalt
concrete shall not be placed after October 15 and before April 15 of the following
year unless roadway surface temperatures are 50° F and rising in the shade. Approval
to place the asphalt concrete after October 15 and before April 15 of the following
year requires written approval from the OWNER.

Roadways not completed prior to October 15, and not meeting the requirements of
this section, shall be repaired by placing a temporary 2-inch thick asphalt course (or
other ENGINEER approved surface) over all exposed, earthen surfaces. These
temporary surfaces shall be completely removed and repaired between April 15" and
October 15" and in accordance with these specifications at no additional expense to
the OWNER.

Asphalt rolling shall be in accordance with Section 02745 of the APWA
Specifications. The CONTRACTOR shall establish and document a rolling pattern
for obtaining densities. The test strip shall be no shorter than 300 feet.
Establishment of rolling patterns are for the purpose of establishing minimum rolling
patterns, and shall not release the CONTRACTOR of meeting all requirements of
these specifications and drawings.

The target density for asphalt placement shall be 96 percent of laboratory density. If
an individual test result falls below 94 percent of maximum density, the material
represented by that test will be considered defective, and shall be removed and
replaced by the CONTRACTOR at no additional cost to the OWNER.

The minimum acceptable thickness of completed roadways shall be 3 inches, as
verified by core samples. Areas found to contain less than 3 inches shall be removed
and replaced, or overlain with an additional 1.5-inch minimum thickness asphalt at
no additional expense to the OWNER.

The completed finish shall be as specified in Section 02745 of the APWA
Specifications.
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M. CONTRACTOR shall adjust the height of all street fixtures to match final grade.
Concrete collars shall be placed around all surface street fixtures (i.e. manholes,
valve boxes, monuments, etc.) as shown on the Drawings.

N. CONTRACTOR shall complete all concrete collars within 2 weeks of completion of
paving each roadway section.

3.06 SITE SAFETY AND TRAFFIC CONTROL
Site safety and traffic control shall be the responsibility of the CONTRACTOR.

The CONTRACTOR shall verify full compliance with all applicable local, county, state
and/or federal regulations.

- END OF SECTION -
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SECTION 03100
CONCRETE FORMWORK
PART 1 GENERAL
1.01 SUMMARY
A. This section covers the work necessary to furnish, install and complete the concrete

formwork.

1.02 MEASUREMENT AND PAYMENT

A. Concrete formwork shall not be measured or paid as a separate item, but shall be
included as part of the Lump Sum Cost.

1.03 REFERENCES

A. The latest edition of the following publications form a part of this specification to the
extent referenced. The publications are referred to in the text by basic designation
only.

1.
2.
3.
4.

1.04 DESIGN

American Concrete Institute (ACI) -ACI 347R- Concrete Formwork.
American Hardboard Association (AHA)-AHA A135.4- Basic Hardboard.
Department of Commerce (DOC) -DOC PS 1- Construction and Industrial
Plywood.

ACI 350R-89 - Environmental Engineering Concrete Structures.

A. Formwork shall be designed in accordance with methodology of ACI 347R for
anticipated loads, lateral pressures, and stresses. Forms shall be capable of producing
a surface which meets the requirements of the finish specified in Section 03300 Cast-
In-Place Concrete. Forms shall be capable of withstanding the pressures resulting
from placement and vibration of concrete.

1.05 SUBMITTALS

A. The following shall be submitted:

1.

Drawings showing details of forming, shoring and bracing for footings, walls,
and floors shall be submitted to the ENGINEER at least 3 weeks prior to their
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PART 2

use. Drawings showing details of formwork shall include joints, supports,
studding and shoring, and sequence of form and shoring removal.

2. If requested by the ENGINEER, design analysis and calculations shall be sub-
mitted for form design and methodology used in the design. The analysis and
calculations shall verify the selection of form ties, horizontal and vertical
stiff-backs or braces for wall panels, forming and form openings, or any other
part of forming, shoring or bracing which may be considered critical by the

ENGINEER.

3. Manufacturer's data including literature describing form materials,
accessories, and form releasing agents.

4. Manufacturer's recommendation on method and rate of application of form

releasing agent.

The ENGINEER's review will not relieve the CONTRACTOR from any
responsibility as to the adequacy of the forming, shoring and bracing design. Any
formwork installed by CONTRACTOR shall be solely at CONTRACTOR s risk. The
ENGINEER's review will not lessen or diminish the CONTRACTOR's liability. The
turn-around time of the ENGINEER's review will be 2 weeks from date of receipt of
each written submittal.

PRODUCTS

2.01 FORM MATERIALS

A.

Form surfaces shall be in "new and undamaged" condition and may be plywood, hard
plastic finished plywood, overlaid waterproof particle board, and steel of sufficient
strength and surface smoothness to produce the specified finish. The
CONTRACTOR shall verify that form surfaces and panel sizes satisfy all
requirements of these specifications.

The wall form design shall be such that wall sections can be poured full height
without creating horizontal cold joints and without causing snapping of form ties
which shall be of sufficient strength and number to prevent spreading of the forms
during the placement of concrete and which shall permit ready removal of the forms
without spalling or damaging the concrete.

2.02 FORM TIES

A.

Form ties on exposed surfaces shall be located in a uniform pattern. Snap ties shall
not be broken until the concrete has reached the design concrete strength. The use of
tie wires as form ties will not be permitted. Snap ties, designed so that the ends must
be broken off before the forms can be removed, shall not be used.
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B.

Taper ties with plastic or rubber plugs of an approved and proven design may also be
used. The plugs must be driven into the hole with a steel rod, placed in a cylindrical
recess made therefore in the plug. At no time shall plugs be driven on the flat area
outside the cylindrical recess.

2.03 FORM RELEASING AGENTS

A.

PART 3

Form releasing agents shall be commercial formulations that will not bond with, stain
or adversely affect concrete surfaces. Agents shall not impair subsequent treatment of
concrete surfaces depending upon bond or adhesion nor impede the wetting of
surfaces to be cured with water or curing compounds.

EXECUTION

3.01 INSTALLATION

A.

Forms shall be mortar tight, properly aligned and adequately supported to produce
concrete surfaces meeting the surface requirements specified in Section 03300
Concrete. Forms shall be used, whenever necessary, to confine the concrete, to shape
the concrete to the required lines and grades, and to obtain a thoroughly compacted
dense concrete through proper vibrating. The forms shall have sufficient strength and
rigidity to hold the concrete and to withstand the necessary pressure, tamping and
vibration, without deflection from the prescribed lines. Where forms for continuous
surfaces are placed in successive units, care shall be taken to fit the forms over the
completed surface so as to obtain accurate alignment of the surface and to prevent
leakage of mortar.

The surfaces of all forms in contact with the concrete shall be clean, rigid, tight and
smooth. All dirt, chips, sawdust, mud, water and other foreign matter shall be
removed from within the forms or within the excavated areas, before any concrete is
deposited therein.

Forms shall not be reused if there is any evidence of surface wear and tear or defects
which would impair the quality of the surface. Surfaces of forms to be reused shall be
thoroughly cleaned of mortar from previous concreting and of all other dirt and
foreign matter before reuse. Form ties that are to be completely withdrawn shall be
coated with a non-staining bond breaker.

Bulkheads to form vertical wall joints shall be strong enough to withstand concrete
pressures during pouring and vibrating, and shall be properly placed between the
forms to avoid mortar seepage. Holes shall be provided in the bulkheads to permit
passage of horizontal mild steel reinforcing where required by the Drawings. Unless
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these are specifically called for on the Drawings, no chamfer strips shall be placed in
the corners of vertical construction joints.

3.02 COATING

A. Form inside surfaces shall be coated with a form releasing agent before the form or
reinforcement is placed in final position. The coating shall be used as recommended
in the manufacturer's printed or written instructions. Surplus coating on form surfaces
and coating on reinforcing steel and construction joints shall be removed before

placing concrete.

3.03 ALIGNMENT AND TOLERANCES

A. Forms shall be properly aligned and adequately supported to produce concrete
surfaces conforming to construction tolerance given in Table 3-1, Tolerances for

Formed Surfaces.

TABLE 3-1
TOLERANCES FOR FORMED SURFACES
1 Variations from the plumb: In any 10 feet of length.........c..cccvvrenennnee. 1/4 inch
a. In the lines and surfaces of Maximum for entire length..............cc.......... 1 inch
columns, piers, walls and in
arises
b. For exposed corner columns,
control-joint grooves, and other | In any 20 feet of length..........ccoccoceeeeeeee 1/4 inch
conspicuous lines Maximum for entire length....................... 1/2 inch
2 Variation from the level or from the In any 10 feet of length...........cccvveenennnee. 1/4 inch
grades indicated on the drawings In any bay or in any 20 feet of
length......cooooiieiiiiieeeee e 3/8 inch
3 Variation of the linear building lines In any 20 feet......ccoceereerieniiiiiiiceeecne 1/2 inch
from established position in plan MaXimMUIL ..eeeeiieeiiee et 1 inch

4 Variation of distance between walls,
columns, partitions

1/4 inch per 10 feet of distance, but not more than
1/2 inch in any one bay, and not more than 1 inch
total variation

5 Variation in the thickness of slabs and IMINUS .o e e 1/4 inch
walls PlUS.ccoiiiiiiiiii 1/2 inch
04/2007 CONCRETE FORMWORK

SLB02640

PAGE 03100 - 4



DFCM

GREAT SALT LAKE MARINA/SALTAIR WASTEWATER SYSTEM IMPROVEMENTS

3.04 FORM REMOVAL

A.

Forms shall be removed in a manner that will prevent injury to the concrete and
ensure the complete safety of the structure. Forms shall not be removed until
approval is given by the ENGINEER. Formwork for columns, walls, side of beams
and other parts not supporting the weight of concrete may be removed when the
concrete has attained sufficient strength to resist damage from the removal operation
but not before at least 24 hours has elapsed since concrete placement.

CONTRACTOR shall remove all wood splinters on concrete surfaces after stripping
of wood forms.

- END OF SECTION -
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PART 1

SECTION 03200

CONCRETE REINFORCEMENT

GENERAL

1.01 SUMMARY

A.

This section covers the reinforcing steel bars, wire fabric or rod mats for cast-in-place
concrete.

1.02 MEASUREMENT AND PAYMENT

A.

Concrete reinforcement shall not be measured or paid as a separate item, but shall be
included as part of the Lump Sum Cost.

1.03 REFERENCES

A.

The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the text by basic designation only.

AMERICAN CONCRETE INSTITUTE (ACI)

ACI 301  Specifications for Structural Concrete for Buildings.

ACI 315  Details and Detailing of Concrete Reinforcement.

ACI 318  (1989; 318R-89) Building Code Requirements for Reinforced
Concrete.

ACI 350R Environmental Engineering Concrete Structures.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 82 Standard Specifications for Steel Wire, Plain, for Concrete
Reinforcement.

ASTM A 184 (1988) Fabricated Deformed Steel Bar Mats for Concrete
Reinforcement.

ASTM A 185 (1988) Steel Welded Wire Fabric, Plain, for Concrete Reinforcement

ASTM A 615 Standard Specification for Deformed and Plain Billet-Steel Bars for
Concrete Reinforcement.

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)

CRSI DA4 (1990; 25th Ed) Manual of Standard Practice
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1.01 SUBMITTALS
A. The following shall be submitted:

1. Drawings of Concrete Reinforcement System with details showing
reinforcing steel schedules, sizes, grades, and splicing and bending details.
Drawings shall show support details including types, sizes and spacing.

2. Reinforcing Steel with certified copies of mill reports attesting that the
reinforcing steel furnished meets the requirements specified, prior to the
installation of reinforcing steel.

1.02 DELIVERY AND STORAGE

A. Reinforcement and accessories shall be stored off the ground on platforms, skids, or
other supports.

PART 2 PRODUCTS
2.01 DOWELS
A. Dowels shall conform to ASTM A 615, Grade 60.
2.02 FABRICATED BAR MATS
A. Fabricated bar mats shall conform to ASTM A 184.
2.03 REINFORCING STEEL
A. Reinforcing steel shall be deformed bars conforming to ASTM A 615 grades and
sizes as indicated. Cold drawn wire used for spiral reinforcement shall conform to
ASTM A 82. When no grade is indicated use 60 ksi grade steel. Special coated bars
(epoxy and zinc) may be specified for use in a highly corrosive atmosphere where
concrete cover is not considered sufficient. In which case reference to ASTM A 767
and A 775 will be included.
2.04 WELDED WIRE FABRIC

A. Welded wire fabric shall conform to ASTM A 185 or ASTM A 497.
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2.05 WIRE TIES

A.

Wire ties shall be 16-gauge or heavier black annealed steel wire.

2.06 SUPPORTS

A.

PART 3

Bar supports for formed surfaces shall be designed and fabricated in accordance with
CRSIDAA4 and shall be steel or precast concrete blocks. Precast concrete blocks shall
be not less than 4 inches square when supporting reinforcement on ground. Precast
concrete block shall have compressive strength equal to that of the surrounding
concrete. Where concrete formed surfaces will be exposed to weather or where
surfaces are to be painted, steel supports within 1/2 inch of concrete surface shall be
plastic protected or of stainless steel. Concrete supports used in concrete exposed to
view shall have the same color and texture as the finish surface. For slabs on grade,
supports shall be precast concrete blocks, plastic coated steel fabricated with bearing
plates, or specifically designed wire-fabric supports fabricated of plastic.

EXECUTION

3.01 REINFORCEMENT

A. Reinforcement shall be fabricated to shapes and dimensions shown and shall conform
to the requirements of ACI 318. Reinforcement shall be cold bent unless otherwise
authorized. Bending may be accomplished in the field or at the mill. Bars shall not
be bent after embedment in concrete.

B. Safety caps shall be placed on all exposed ends of vertical concrete reinforcement
bars that pose a danger to life or safety.

C. Placement:

1. Reinforcement shall be free from loose rust and scale, dirt, oil, or other
deleterious coating that could reduce bond with the concrete.

2. Reinforcement shall be placed in accordance with ACI 318 at locations
shown plus or minus one bar diameter. Reinforcement shall not be
continuous through expansion joints and shall be as indicated through
construction or contraction joints. Concrete coverage shall be as indicated or
as required by ACI 318. If bars are moved more than one bar diameter to
avoid interference with other reinforcement, conduits or embedded items, the
resulting arrangement of bars, including additional bars required to meet
structural requirements, shall be approved before concrete is placed.
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D.

Splicing:

1.

Splices of reinforcement shall conform to ACI 318 and shall be made only as
required or indicated. Splicing shall be by lapping or by mechanical
connection; except that lap splices shall not be used for bars larger than No.
11 unless otherwise indicated. Lapped bars shall be placed in contact and
securely tied or spaced transversely apart to permit the embedment of the
entire surface of each bar in concrete. Lapped bars shall not be spaced farther
apart than one-fifth the required length of lap or 6-inches. Mechanical butt
splices shall be in accordance with the recommendation of the manufacturer
of the mechanical splicing device. Butt splices shall develop 125 percent of
the specified minimum yield tensile strength of the spliced bars or of the
smaller bar in transition splices. Bars shall be flame dried before butt
splicing. Adequate jigs and clamps or other devices shall be provided to
support, align, and hold the longitudinal centerline of the bars to be butt
spliced in a straight line.

3.02 WELDED-WIRE FABRIC

A.

3.03 DOWELS

A.

Welded-wire fabric shall be placed in slabs as indicated. Fabric placed in slabs on
grade shall be continuous between expansion, construction, and contraction joints.
Lap splices shall be made in such a way that the overlapped area equals the distance
between the outermost cross wires plus 2 inches. Laps shall be staggered to avoid
continuous laps in either direction. Fabric shall be wired or clipped together at laps
at intervals not to exceed 4 feet. Fabric shall be positioned by the use of supports.

Dowels shall be installed in slabs on grade at locations indicated and at right angles
to joint being doweled. Dowels shall be accurately aligned parallel to the finished
concrete surface and rigidly supported during concrete placement. One end of
dowels shall be coated with a bond breaker.

- END OF SECTION -
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PART 1

SECTION 03300

CAST-IN-PLACE CONCRETE

GENERAL

1.01 SUMMARY

A.

This section covers cast-in-place concrete.

1.02 RELATED WORK

A.

Related work specified in other sections includes but is not limited to:

Section 02222 - Excavation and Backfill for Structures
Section 03100 - Concrete Formwork
Section 03200 - Concrete Reinforcement

1.03 MEASUREMENT AND PAYMENT

A.

Cast-in-place concrete shall not be measured or paid as a separate item, but shall be
included as part of the Lump Sum Cost.

1.04 REFERENCES

A.

The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the text by basic designation only.

AMERICAN CONCRETE INSTITUTE (ACI)

ACI 117  Standard Tolerances for Concrete Construction and Materials

ACI 211  Selecting Proportions for Normal, Heavyweight, and Mass Concrete
ACI 301  Structural Concrete for Buildings

ACI 305R Hot Weather Concreting

ACI 306R Cold Weather Concreting

ACI 318 Building Code Requirements for Reinforced Concrete

ACI 350R Environmental Engineering Concrete Structures

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 31 Making and Curing Concrete Test Specimens in the Field
ASTM C 33 (1990) Concrete Aggregates

04/2007
SLB02640

CAST-IN-PLACE CONCRETE
PAGE 03300 - 1



DFCM

GREAT SALT LAKE MARINA/SALTAIR WASTEWATER SYSTEM IMPROVEMENTS

ASTM C 39 Compressive Strength of Cylindrical Concrete Specimens

ASTM C 42 Obtaining and Testing Drilled Cores and Sawed Beams of Concrete

ASTM C 78 Flexural Strength of Concrete (Using Simple Beam With Third-Point
Loading)

ASTM C 94 Ready-Mixed Concrete

ASTM C 109 Compressive Strength of Hydraulic Cement Mortars(Using 2-in. or
50-mm Cube Specimens)

ASTM C 143 Slump of Hydraulic Cement Concrete

ASTM C 150 Portland Cement

ASTM C 171 Sheet Materials for Curing Concrete

ASTM C 172 Sampling Freshly Mixed Concrete

ASTM C 173 Air Content of Freshly Mixed Concrete by the Volumetric Method

ASTM C 192 Making and Curing Concrete Test Specimens in the Laboratory

ASTM C 231 Air Content of Freshly Mixed Concrete by the Pressure Method

ASTM C 260 Specification for Air-Entraining Admixtures for Concrete

ASTM C 309 Liquid Membrane-Forming Compounds for Curing Concrete

ASTM C 494 Chemical Admixtures for Concrete

ASTM C 618 Fly Ash and Raw or Calcined Natural Pozzolan for Use as a Mineral
Admixture in Portland Cement Concrete

ASTM C 1107 Packaged Dry, Hydraulic-Cement Grout (Nonshrinkable)

1.05 DEFINITIONS

A.

B.

Average Strength (f.;): The required average strength for 30 consecutive strength
tests which statistically assures not more than the permissible proportions of tests will
fall below Specified Strength.

Specified Strength (f.'): The indicated strength.

1.06 SUBMITTALS

A.

The following shall be submitted in accordance with Section 01300 - Contractor
Submittals.

The results of trial mix designs along with a statement giving the maximum nominal
coarse aggregate size and the proportions of all ingredients that will be used in the
manufacture of each strength of concrete, at least 14 days prior to commencing
concrete placing operations. Aggregate weights shall be based on the saturated
surface dry condition. The statement shall be accompanied by test results from an
independent commercial testing laboratory, attesting that the proportions selected
will produce concrete of the qualities indicated. No substitutions shall be made in the
materials used in the work without additional tests to show that the quality of the
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concrete is satisfactory. Indicate whether mixes have been designed for pumping.
Include in the report the following information:

Water-cement ratio.

Proportion of materials in the mix.

Source and type of cement.

Analysis of water to be used unless potable.

Type and name of admixtures applied. Indicate when accelerating or retarding
admixtures are to be used and the resulting change in placement times.
Slump, air content and temperature of samples.

7. Unit weight of fresh and dry light weight concrete.

M

a

Pre-approved Mix Design Data: If supplier has on record, an OWNER approved mix
design, submit name and address of supplier for each mix design 1 day prior to using
concrete mix.

Certified copies of laboratory test reports, including all test data, for aggregate,
admixtures, and curing compound. These tests shall be made by an approved
commercial laboratory or by a laboratory maintained by the manufacturers of the
materials.

Cementitious Materials showing Manufacturer's certification of compliance,
accompanied by mill test reports attesting that the materials meet the requirements of
the specification under which it is furnished, for cement and pozzolan.

1.07 QUALITY ASSURANCE

A.

Do not change material sources, type of cement, air-entraining agent, water reducing
agent, other admixtures, or aggregate without ENGINEER’s approval.

In proportioning materials for mixing, use scales certified by the State of Utah. Do
not use volume measurement except for water and liquid admixtures.

Do not change the quantity of cement per cubic yard for approved mix design without
written approval of ENGINEER.

Use of admixtures will not relax hot or cold weather placement requirements.

Ready-mixed concrete to be in accordance with Alternate No. 3 of ASTM C-94 and
requirements in this Section.
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F.

Tolerances for concrete construction and materials shall be in accordance with
ACI117.

1.08 PRODUCT STORAGE AND HANDLING

A.

PART 2

Store bagged and bulk cement in weatherproof enclosures to exclude moisture and
contaminants.

Stock aggregate to avoid segregation and prevent contamination.

Avoid contamination, evaporation, or damage to admixtures. Protect liquid
admixtures from freezing.

PRODUCTS

2.01 PRECAST CONCRETE TYPE

A.

All precast concrete used in the construction of seer lift stations shall be of
DuraCrete® and no other.

2.02 ADMIXTURES

A. Air Entrainment: ASTM C 260.
B. Later Reducing and Set Retarding Agents: ASTM C494.
1. Type A: Set water reducing.
2. Type B: Set retarding.
3. Type C: Set accelerating.
4. Type D: Water reducing and set retarding.
5. Type E: Water reducing and set accelerating.
6. Type F: High range water reducing (super plasticizer).”
7. Type G: High range water reducing and set retarding
* The relative durability factor of water reducing admixtures shall not be less
than 80 and the chlorides content (as C1-) expressed as a percent of the
cement shall not exceed .1 percent by weight.
C. Calcium Chloride: None allowed.
D. Pozzolan: Pozzolan conforming to the requirements of ASTM C 618, Class F, is
allowed as a Portland cement replacing agent under the following conditions:
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The maximum percentage of Portland cement replacement is:

a. 15 percent, for concrete exposed to weather.

b. 20 percent, for interior concrete.

Pozzolan should not exceed 25% by weight of the cement plus Pozzolans.
The minimum cement content shall be used in the design formulas before
replacement is made.

Loss of ignition of pozzolan is less than 3 percent and the water requirement
does not exceed 100 percent.

All other requirements of this section still apply.

Mix designs including trial batches are required for each aggregate source
and for each concrete class.

2.03 CEMENTITIOUS MATERIALS

A.

B.

Cementitious materials shall each be of one type and from one source when used in
concrete which will have surfaces exposed in the finished structure. Cementitious
materials shall conform to one of the following:

1.

2.

Cement: Use Portland cement, ASTM C 150, Type II, Type IIA, or Type V,
low alkali, unless noted otherwise.

Portland - Pozzolan Cement: ASTM C-595, Type IP-A(MS). Do not use
Pozzolan cement unless approved by the ENGINEER.

Only one brand of cement from one manufacturing plant may be used.

2.04 AGGREGATES

A.

Aggregates shall be natural aggregates, free from deleterious coatings, and shall
conform to the requirements of ASTM C 33, except as modified herein. Aggregates
shall not be potentially reactive as defined in Appendix XI of ASTM C 33. The

1.

CONTRACTOR shall import non-reactive aggregates if local aggregates are reactive.

Fine Aggregates

Fine aggregate shall consist of clean, sharp, natural sand and shall conform to
the requirements of ASTM C 33. Fine aggregate shall be graded as follows:
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SIEVE SIZE PERCENT PASSING BY WEIGHT

3/8 inch 100

#4 95-100

#8 80-100
#16 50-85
#30 25-60
#50 10-30
#100 2-10

2. Fine aggregates shall have no more than two percent by weight passing #200
sieve.

C. Coarse Aggregate

1. Coarse aggregate shall be washed gravel or crushed stone, or a combination
of these materials, consisting of hard, tough, durable particles free from
adherent coatings. It shall contain no more than 15 percent flat or elongated
particles. A thin, flat or elongated particle is defined as a particle having a
maximum dimension in excess of five times its minimum dimension.
Aggregate which has disintegrated or weathered badly under exposure
conditions similar to those which will be encountered in the work under
consideration shall be not be used. Coarse aggregate shall be graded as
follows (ASTM C 33):

SIEVE SIZE PERCENT PASSING BY WEIGHT
1-1/2 inch 100
1 inch 95-100
1/2 inch 25-60
#4 0-10
#8 0-5
04/2007 CAST-IN-PLACE CONCRETE

SLB02640 PAGE 03300 - 6



DFCM

GREAT SALT LAKE MARINA/SALTAIR WASTEWATER SYSTEM IMPROVEMENTS

2. Coarse aggregates shall have no more than 1.75 percent by weight passing
#200 sieve. Proof of gradation will be provided to ENGINEER by the
CONTRACTOR.

2.05 ACIMIX DESIGN

A.

The amount by which the average strength (f.;) of a concrete mix exceeds the
specified compressive strength (f'.) shall be based upon no more than 1 in 100
random individual strength tests falling more than 500 psi below the specific
strength.

Proportion the materials in accordance with ACI211.1,211.2 or 211.3 as applicable
to produce concrete having the properties or limitations of Table No. 03300-A.

2.06 HAND MIXING

A.

B.

Do not hand mix batches exceeding 0.5 cubic yards.

Hand mix only on watertight platform. Mix cement and aggregate prior to adding
water.

Ensure all stones are thoroughly covered with mortar and mixture is of uniform color
and consistency.

2.07 HEATING, WATER AND AGGREGATE

A. Do not allow products of fuel combustion to contact the aggregate.
B. Heat mixing water 150 degrees F. maximum. Heat aggregates uniformly.
C. Do not mix cement with water and aggregate at a mix temperature greater than 100
degrees F.
2.08 WATER
A. Water shall be potable, except that non-potable water may be used if it produces
mortar cubes having 7- and 28-day strengths at least 90 percent of the strength of
similar specimens made with water from a municipal supply. The strength
comparison shall be made on mortars, identical except for mixing water, prepared
and tested in accordance with ASTM C 109. Water for curing shall not contain any
substance injurious to concrete, or which causes staining.
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2.09 PROPORTIONS OF MIX

A.

Mixture Proportioning, Normal Weight Concrete: All concrete that must be
watertight and resistant to freeze-thaw cycles and to naturally occurring or commonly
used chemicals should be air entrained. All materials should be proportioned to
produce a well-graded mixture of high density and maximum workability with a
minimum specified 28 day compressive strength of 4000 psi. Trial batches shall
contain materials proposed to be used in the project. Trial mixtures having
proportions, consistencies and air content suitable for the work shall be made based
on methodology described in ACI 211.1, using at least three different water-cement
ratios. Trial mixes shall be proportioned to produce concrete strengths specified. In
the case where ground iron blast-furnace slag is used, the weight of the slag will be
substituted in the equations for the term P which is used to denote the weight of
pozzolan. Trial mixtures shall be designed for maximum permitted slump and air
content. The temperature of concrete in each trial batch shall be reported. For each
water-cement ratio at least three test cylinders for each test age shall be made and
cured in accordance with ASTM C 192. They shall be tested at 7 and 28 days in
accordance with ASTM C 39. From these test results a curve shall be plotted
showing the relationship between water-cement ratio and strength. Maximum water-
cement or water-cement plus Pozzolan Ratio: 0.45.

Average Strength: In meeting the strength requirements specified, the selected
mixture proportion shall produce an average compressive strength exceeding the
specified strength by the amount indicated below. Where a concrete production
facility has test records, a standard deviation shall be established. Test records from
which a standard deviation is calculated shall represent materials, quality control
procedures, and conditions similar to those expected; shall represent concrete
produced to meet a specified strength or strengths within 1000 psi of that specified
for proposed work; and shall consist of at least 30 consecutive tests. A strength test
shall be the average of the strengths of two cylinders made from the same sample of
concrete and tested at 28 days or at other test age designated for determination of the
specified strength.

2.10 CONCRETE PROPERTIES

A.

Exterior Cast-in-Place Concrete Structures: Class 4000 minimum in accordance with
the following table and ACI 318, unless a different strength of concrete is indicated.

Interior Cast-in-Place Concrete: Class 3000 minimum in accordance with the
following table and ACI 318, unless a different strength of concrete is indicated.
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TABLE NO. 03300-A

CONCRETE MIX PROPERTIES (e)

CONCRETE CLASSIFICATION(S)

CONCRETE PROPERTIES Class 5000 | Class 4000 | Class 3500 | Class 3000
Specified Compressive Strength f. 5000 4000 3500 3000
at 28 days, min., psi (d) (d)
Compressive Strength at 7 days, 3550 2680 2345 2010
min., psi (a)

Cement content (94 1b. sacks of 7.0 6.0 5.75 5.5

cement per cubic yard of concrete),

min. (b)

Entrained air content, (% by 6%1 6+1 6%1 6%1

volume).

Slump Range, in. (c) 1-4() 2-4 2-4

(a) Used for monitoring purposes only.
(b) May include pozzolan replacements if accepted by ENGINEER.
(c) Not more than 8 inches after adding high range water reducing admixture (super-plasticizer)

at site.

(d) Not allowed if concrete is exposed to freezing and thawing temperatures. Use Class 4000 or
higher compressive strength and 6+1.0 percent air entrainment.
(e) All mix designs must be approved by ENGINEER.

® 1"-3" for footings, substructural walls and 1"-4" for slabs, beams, reinforced walls and
columns.
PART 3 EXECUTION

3.01 PREPARATION OF SURFACES

A.

Surfaces to receive concrete shall be clean and free from frost, snow, ice, mud, and
water. Conduit and other similar items shall be in place and clean of any deleterious
substance.

Foundations: Earthwork shall be as specified. Flowing water shall be diverted
without washing over freshly deposited concrete. Rock foundations shall be cleaned
by high velocity air-water jets, sandblasting, or other approved methods. Debris and
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loose, semi-detached or unsound fragments shall be removed. Rock surfaces shall be
moist but without free water when concrete is placed. Semiporous subgrades for
foundations and footings shall be damp when concrete is placed. Pervious subgrades
shall be sealed by blending impervious material with the top 6 inches of the in-place
pervious material or by covering with an impervious membrane.

Preparation of Previously Placed Concrete: Concrete surfaces to which other
concrete is to be bonded shall be roughened in an approved manner that will expose
sound aggregate uniformly without damaging the concrete. Laitance and loose
particles shall be removed. Surfaces shall be moist but without free water when
concrete is placed.

3.02 INSTALLATION OF EMBEDDED ITEMS

A.

Embedded items shall be free from oil, loose scale or rust, and paint. Embedded
items shall be installed at the locations indicated and required to serve the intended
purpose. Voids in sleeves, slots and inserts shall be filled with readily removable
material to prevent the entry of concrete.

3.03 BATCHING, MIXING AND TRANSPORTING CONCRETE

A.

Ready-mixed concrete shall be batched, mixed and transported in accordance with
ASTM C 94, except as otherwise specified. Truck mixers, agitators, and nonagitating
units shall comply with NRMCA TMMB-1. Ready-mix plant equipment and
facilities shall be certified in accordance with NRMCA-QC 3.

The use of non-agitating equipment for transporting ready-mixed concrete will not be
permitted. Combination truck and trailer equipment for transporting ready-mixed
concrete will not be permitted. The quantity and quality of materials used in ready-
mixed concrete and in batch aggregates shall be subject to continuous inspection at
the batching plant by the ENGINEER.

Truck mixers and their operation shall be such that the concrete throughout the mixed
batch as discharged is within acceptable limits of uniformity with respect to
consistency, mix, and grading. If slump tests taken at approximately the 1/4 and 3/4
points of the load during discharge give slumps differing by more than 1 inch when
the specified slump is 3 inches or less, or more than 2 inches when the specified
slump is more than 3 inches, the mixer shall not be used on the work unless the
causing condition is corrected and satisfactory performance is verified by additional
slump tests. All mechanical details of the mixer, such as water measuring and
discharge apparatus, condition of the blades, speed of rotation, general mechanical
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condition of the unit, and clearance of the drum, shall be checked before a further
attempt to used the unit will be permitted.

Admixtures: Admixtures shall be batched within an accuracy of 3 percent. Where
two or more admixtures are used in the same batch, they shall be batched separately
and must be compatible. Retarding admixture shall be added within one minute after
addition of water is complete or in the first quarter of the required mixing time,
whichever is first. Superplasticizing admixtures shall be added at the project site, and
the concrete with the admixture shall be mixed 4 to 5 minutes before placing as
recommended by manufacturer. Concrete that shows evidence of total collapse or
segregation caused by the use of admixture shall be removed from the site.

Control of Mixing Water: No water from the truck system or elsewhere shall be
added after the initial introduction of mixing water for the batch. No water shall be
added at the jobsite without the approval of the ENGINEER.

3.04 SAMPLING AND TESTING

A. Sampling and Testing of the concrete will be by the developer/contractor or his
representatives. The Contractor shall assist the developer/contractor’s representative
at the site with concrete testing.

1. Aggregates: Aggregates for normal weight concrete shall be sampled and

tested in accordance with ASTM C 33.

2. Sampling of Concrete: Samples of concrete for air, slump, unit weight, and

strength tests shall be taken in accordance with ASTM C 172.

a. Air Content: Test for air content shall be performed in accordance
with ASTM C 173 or ASTM C 231. A minimum of 1 test shall be
conducted each time a slump test is made.

b. Slump: At least 1 slump test shall be made on randomly selected
batches of each mixture of concrete for every 50 cubic yards of ready-
mixed concrete delivered to the job site. Also note the time batched at
the plant and the starting time when unloading began at the site. Tests
shall be performed in accordance with ASTM C 143.

c. Temperature: Concrete and air temperatures shall be measured and
recorded with each set of cylinders and the air temperature shall also
be recorded when the air temperature at the site is 40 degrees F or
below and/or 90 degrees F or above.

3. Evaluation and Acceptance of Concrete

a. Frequency of Testing: Samples for strength tests of each class of
concrete placed each day shall be taken not less than once a day, nor
less than once for each 50 cubic yards of concrete, nor less than once
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for each 3000 square feet of surface area for slabs or walls. If this
sampling frequency results in less than 5 strength tests for a given
class of concrete, tests shall be made from at least 5 randomly
selected trucks or from each truck if fewer than 5 truck loads are
used. Field cured specimens for determining form removal time or
when a structure may be put in service shall be made in numbers
directed to check the adequacy of curing and protection of concrete in
the structure. The specimens shall be removed from the molds at the
age of 24 hours and shall be cured and protected, insofar as
practicable, in the same manner as that given to the portion of the
structure the samples represent.

b. Testing Procedures: Cylinders for acceptance tests shall be molded
and cured in accordance with ASTM C 31. Cylinders shall be tested
in accordance with ASTM C 39. A strength test shall be the average
of the strengths of two cylinders made from the same sample of
concrete and tested at 28 days or at another specified test age.

C. Evaluation of Results: Concrete specified on the basis of
compressive strength will be considered satisfactory if the averages of
all sets of three consecutive strength test results equal or exceed the
specified strength and no individual strength test result falls below the
required strength by more than 500 pounds per square inch.

d. Unless noted otherwise, make a minimum of four (4) concrete
cylinders each time a test is required. When concrete is being placed
in suspended slabs, beams and retaining walls make two (2) extra
cylinders which must be cured on site. The extra cylinders will be
used to determine when to remove forms and/or when to backfill.

Investigation of Low-Strength Test Results:  When any strength test of
standard-cured test cylinder falls below the specified strength requirement by more
than 500 pounds per square inch, or if tests of field-cured cylinders indicate
deficiencies in protection and curing, steps shall be taken to assure that load-carrying
capacity of the structure is not jeopardized. Nondestructive testing in accordance with
ASTM C 597, ASTM C 803 or ASTM C 805 may be permitted by the ENGINEER
to determine the relative strengths at various locations in the structure as an aid in
evaluating concrete strength in place or for selecting areas to be cored. Such tests,
unless properly calibrated and correlated with other test data, shall not be used as a
basis for acceptance or rejection. When strength of concrete in place is considered
potentially deficient, cores shall be obtained and tested in accordance with ASTM C
42. At least three representative cores shall be taken from each member or area of
concrete in place that is considered potentially deficient. The location of cores shall
be determined by the ENGINEER to least impair the strength of the structure. If the
concrete in the structure will be dry under service conditions, the cores shall be air
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dried (temperature 60 to 80 degrees F, relative humidity less than 60 percent) for
seven days before testing and shall be tested dry. If the concrete in the structure will
be more than superficially wet under service conditions, the cores shall be tested after
moisture conditioning in accordance with ASTM C 42. Concrete in the area
represented by the core testing will be considered adequate if the average strength of
the cores is equal to or at least 85 percent of the specified strength requirement and if
no single core is less than 75 percent of the specified strength requirement. If the core
tests are inconclusive or impractical to obtain, or if structural analysis does not
confirm the safety of the structure, load tests may be directed by the ENGINEER in
accordance with the requirements of ACI 318. Concrete work evaluated by structural
analysis or by results of a load test and found deficient shall be corrected in a manner
satisfactory to the ENGINEER. All investigations, testing, load tests, and correction
of deficiencies shall be performed, and approved by the ENGINEER, at the expense
of the Contractor.

3.05 CONVEYING CONCRETE

A.

Concrete shall be conveyed from mixer to forms as rapidly as possible and within the
time interval specified in paragraph CONCRETE PLACEMENT by methods which
will prevent segregation or loss of ingredients.

1. Chutes: When concrete can be placed directly from a truck mixer or other
transporting equipment, chutes attached to this equipment may be used.
Separate chutes will not be permitted except when specifically approved.

2. Buckets: Bucket design shall be such that concrete of the required slump can
be readily discharged. Bucket gates shall be essentially grout tight when
closed. The bucket shall provide means for positive regulations of the amount
and rate of deposit of concrete in each dumping position.

3. Belt Conveyors: Belt conveyors may be used when approved. Belt conveyors
shall be designed for conveying concrete and shall be operated to assure a
uniform flow of concrete to the final place of deposit without segregation or
loss of mortar. Conveyors shall be provided with positive means for
preventing segregation of the concrete at transfer points and point of
placement.

4. Pumps: Concrete may be conveyed by positive displacement pumps when
approved. Pump shall be the piston or squeeze pressure type. Pipeline shall be
steel pipe or heavy duty flexible hose. Inside diameter of the pipe shall be at
least three times the maximum size of the coarse aggregate. Distance to be
pumped shall not exceed the limits recommended by the pump manufacturer.
Concrete shall be supplied to the pump continuously. When pumping is
completed, the concrete remaining in the pipeline shall be ejected without
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contaminating the concrete in place. After each use, the equipment shall be
thoroughly cleaned. Flushing water shall be wasted outside the forms.

3.06 CONCRETE PLACEMENT

A.

Mixed concrete which is transported in truck mixers or agitators or concrete which is
truck mixed, shall be discharged within 1-1/2 hours or before the drum has revolved
300 revolutions, whichever comes first after the introduction of the mixing water to
the cement and aggregates or the introduction of the cement to the aggregates. These
limitations may be waived by the ENGINEER if the concrete is of such slump after
the 1-1/2 hour time or 300 revolution limit has been reached that it can be placed,
without the addition of water to the batch. When the concrete temperature exceeds 85
degrees F, the time shall be reduced to 45 minutes. Concrete shall be placed within
15 minutes after it has been discharged from the truck.

1.

Placing Operation: Concrete shall be handled from mixer to forms in a
continuous manner until the approved unit of operation is completed.
Adequate scaffolding, ramps and walkways shall be provided so that
personnel and equipment are not supported by in-place reinforcement.
Placing will not be permitted when the sun, heat, wind, or limitations of
facilities furnished by the CONTRACTOR prevent proper consolidation,
finishing and curing. Concrete shall be deposited as close as possible to its
final position in the forms, and there shall be no vertical drop greater than 4
feet except where suitable equipment is provided to prevent segregation and
where specifically authorized. Concrete should not be allowed to drop
through a cage of reinforcing steel. Depositing of the concrete shall be so
regulated that it will be effectively consolidated in horizontal layers not more
than 12 inches thick, except that all slabs shall be placed in a single layer.
Concrete to receive other construction shall be screened to the proper level to
avoid excessive shimming or grouting.

Consolidation: Immediately after placing, each layer of concrete shall be
consolidated by internal vibrators, except for slabs 4 inches or less. The
vibrators shall at all times be adequate in effectiveness and number to
properly consolidate the concrete; a spare vibrator shall be kept at the jobsite
during all concrete placing operations. The vibrators shall have a frequency of
not less than 8000 vibrations per minute, and the head diameter and
amplitude shall be appropriate for the concrete mixture being placed.
Vibrators shall be inserted vertically at uniform spacing over the area of
placement. The distance between insertions shall be approximately 1-1/2
times the radius of action of the vibrator so that the area being vibrated will
overlap the adjacent just-vibrated area by a few inches. The vibrator shall
penetrate rapidly to the bottom of the layer and at least 6 inches into the
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preceding layer if there is such. Vibrator shall be held stationary until the
concrete is consolidated and then withdrawn slowly. The use of form
vibrators must be specifically approved. Vibrators shall not be used to
transport concrete within the forms. Slabs 4 inches and less in thickness shall
be consolidated by properly designed vibrating screeds or other approved
technique.

Cold Weather Requirements: Special protection measures, approved by the
ENGINEER, shall be used if freezing temperatures are anticipated before the
expiration of the specified curing period. Provisions should be made to keep the
concrete at a minimum temperature of 50 degrees F for 7 days. The ambient
temperature of the air where concrete is to be placed and the temperature of surfaces
to receive concrete shall be not less than 40 degrees F. No concrete shall be placed on
frozen ground. The temperature of the concrete when placed shall be not less than 55
degrees F nor more than 75 degrees F. Heating of the mixing water or aggregates will
be required to regulate the concrete placing temperature. Materials entering the mixer
shall be free from ice, snow, or frozen lumps. Salt, chemicals or other materials shall
not be incorporated in the concrete to prevent freezing. Calcium chloride shall not be
used.

Hot Weather Requirements: The temperature of the concrete placed during hot
weather shall not exceed 85 degrees F except where an approved retarder is used. The
mixing water and/or aggregates shall be cooled, if necessary, to maintain a
satisfactory placing temperature. In no case shall the placing temperature exceed 95
degrees F.

3.07 CONSTRUCTION JOINTS

A.

Construction joints shall be located as indicated or approved. Where concrete work is
interrupted by weather, end of work shift or other similar type of delay, location and
type of construction joint shall be subject to approval of the ENGINEER. Unless
otherwise indicated and except for slabs on grade, reinforcing steel shall extend
through construction joints. Construction joints in slabs on grade shall be keyed or
doweled as shown. Concrete columns, walls, or piers shall be in place at least 2
hours, or until the concrete is no longer plastic, before placing concrete for beams,
girders, or slabs thereon. In walls having door or window openings, lifts shall
terminate at the top and bottom of the opening. Other lifts shall terminate at such
levels as to conform to structural requirements or architectural details. Where
horizontal construction joints are required, a strip of 1-inch square-edge lumber,
beveled and oiled to facilitate removal shall be tacked to the inside of the forms at the
construction joint. Concrete shall be placed to a point 1 inch above the underside of
the strip. The strip shall be removed 1 hour after the concrete has been placed, and
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any irregularities in the joint line shall be leveled off with a wood float, and all
laitance shall be removed. Prior to placing additional concrete, horizontal
construction joints shall be prepared as specified in paragraph 3.01, PREPARATION
OF SURFACES.

3.08 FINISHING CONCRETE

A.

Formed Surfaces

1.

Repair of Surface Defects: Surface defects shall be repaired within 24 hours
after the removal of forms. Honeycombed and other defective areas shall be
cut back to solid concrete or to a depth of not less than 1 inch, whichever is
greater. Edges shall be cut perpendicular to the surface of the concrete. The
prepared areas shall be dampened and brush-coated with neat cement grout.
The repair shall be made using mortar consisting of not more than 1 part
cement to 2-1/2 parts sand. The mixed mortar shall be allowed to stand to
stiffen (approximately 45 minutes), during which time the mortar shall be
intermittently remixed without the addition of water. After the mortar has
attained the stiffest consistency that will permit placing, the patching mix
shall be thoroughly tamped into place by means approved by the ENGINEER
and finished slightly higher than the surrounding surface. For Class A and
Class B finished surfaces the cement used in the patching mortar shall be a
blend of job cement and white cement proportioned to produce a finished
repair surface matching, after curing, the color of adjacent surfaces. Holes left
after the removal of form ties shall be cleaned and filled with patching
mortar. Holes left by the removal of tie rods shall be reamed and filled by
dry-packing. Repaired surfaces shall be cured as required for adjacent
surfaces. The temperature of concrete, mortar patching material, and ambient
air shall be above 50 degrees F while making repairs and during the curing
period. Concrete with defects which affect the strength of the member or with
excessive honeycombs will be rejected, or the defects shall be corrected as
directed.

Class A Finish: Where a Class A finish is indicated, fins shall be removed
immediately upon removal of forms. A mortar mix consisting of one part
portland cement and two parts well-graded sand passing a No. 30 sieve, with
water added to give the consistency of thick paint, shall be prepared. White
cement shall be used to replace part of the job cement. After the surface has
been thoroughly wetted and allowed to approach surface dryness, the mortar
shall be vigorously applied to the area by brick rubbing, to completely fill all
surface voids. Excess grout shall be scraped off with a trowel. As soon as it
can be accomplished without pulling the mortar from the voids, the area shall
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be rubbed with burlap pads until all visible grout film is removed. The
rubbing pads shall have on their surfaces the same sand-cement mix specified
above but without any mixing water. The finish of any area shall be
completed in the same day, and the limits of a finished area shall be made at
natural breaks in the surface. The surface shall be continuously moist cured
for 48 hours. The temperature of the air adjacent to the surface shall be not
less than 50 degrees F for 24 hours prior to, and 48 hours after, the
application. In hot, dry weather the smooth finish shall be applied in shaded
areas.

Class B Finish: Where a Class B finish is indicated, fins shall be removed.
Concrete surface shall be smooth with a texture at least equal to that obtained
through the use of Grade B-B plywood forms.

Class C Finish: Where a Class C finish is indicated, fins shall be removed.
Concrete surfaces shall be relatively smooth with a texture imparted by the
forms used.

Class D Finish: Where a Class D finish is indicated, fins exceeding 1/4 inch
in height shall be chipped or rubbed off. Concrete surfaces shall be left with
the texture imparted by the forms used.

Unformed Surfaces: In cold weather, the air temperature in areas where concrete is
being finished shall not be less than 50 degrees F. In hot windy weather when the rate
of evaporation of surface moisture, as determined by methodology presented in ACI
305R, may reasonably be expected to exceed 0.2 pounds per square foot per hour;
coverings, windbreaks, or fog sprays shall be provided as necessary to prevent
premature setting and drying of the surface. The dusting of surfaces with dry
materials or the addition of water during finishing will not be permitted. Finished
surfaces shall be plane, with no deviation greater than 5/16-inch when tested with a
10-foot straightedge. Surfaces shall be pitched to drains.

1.

Rough-Slab Finish: Slabs to receive fill or mortar setting beds shall be
screened with straightedges immediately after consolidation to bring the
surface to the required finish level with no coarse aggregate visible.

Float Finish: Slabs to receive a steel trowel finish and slabs where indicated
shall be given a float finish. Screeding shall be followed immediately by
darbying or bull floating before bleeding water is present, to bring the surface
to a true, even plane. After the concrete has stiffened to permit the operation
and the water sheen has disappeared, it shall be wood floated. Concrete that
portrays stickiness shall be finished with a magnesium float in lieu of a wood
float, and left free of ridges and other projections. Float finish is normally
specified for surfaces that will receive other treatment such as built-up
roofing, nonslip surfacing material. Float Finish shall not be used on wearing
surfaces.
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3. Trowel Finish: Slabs where indicated, shall be given a trowel finish
immediately following floating. Surfaces shall be troweled to produce
smooth, dense slabs free from blemishes including trowel marks. In lieu of
hand finishing, an approved power finishing machine may be used in
accordance with the directions of the machine manufacturer. A final hard
steel troweling shall be done by hand. Trowel finish shall be used on wearing
surfaces and where a smooth finish is required.

4. Broom Finish: After floating, slabs where indicated, shall be lightly
trowelled, and then broomed with a fiber-bristle brush in a direction
perpendicular to that of the main traffic.

3.09 CURING AND PROTECTION

A.

General: All concrete shall be cured by an approved method for the period of time
given below:

Concrete with Type III cement 3 days

Concrete with Type Il or IIA, or V, low 7 days
alkali cement

Concrete with Type IP-A(MS) cement 10 days
blended with pozzolan

Immediately after placement, concrete shall be protected from premature drying
extremes in temperatures, rapid temperature change, mechanical injury and injury
from rain and flowing water. Air and forms in contact with concrete shall be
maintained at a temperature above 50 degrees F for the first 3 days and at a
temperature above 32 degrees F for the remainder of the specified curing period.
Exhaust fumes from combustion heating units shall be vented to the outside of the
enclosure and heaters and ducts shall be placed and directed so as not to cause areas
of overheating and drying of concrete surfaces or to create fire hazards. All materials
and equipment needed for adequate curing and protection shall be available and at the
site prior to placing concrete. No fire or excessive heat shall be permitted near or in
direct contact with the concrete at any time. Curing shall be accomplished by any of
the following methods, or combination thereof, as approved.

Moist Curing: Concrete to be moist-cured shall be maintained continuously wet for
the entire curing period. If water or curing materials used stains or discolors concrete
surfaces which are to be permanently exposed, the concrete surfaces shall be cleaned.
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When wooden forms are left in place during curing, they shall be kept wet at all
times. If the forms are removed before the end of the curing period, curing shall be
carried out as on unformed surfaces, using suitable materials. Horizontal surfaces
shall be cured by ponding, by covering with a 2-inch minimum thickness of
continuously saturated sand, or by covering with waterproof paper, polyethylene
sheet, polyethylene-coated burlap or saturated burlap. Once the moist curing has
started the concrete surface must not be allowed to become surface dry for the entire
curing period.

Membrane Curing: Membrane curing shall not be used on surfaces that are to receive
any subsequent treatment depending on adhesion or bonding to the concrete; except a
styrene acrylate or chlorinated rubber compound meeting ASTM C 309, Class B
requirements may be used for surfaces which are to be painted or are to receive
bituminous roofing or waterproofing, or floors that are to receive adhesive
applications of resilient flooring. The curing compound selected shall be compatible
with any subsequent paint, roofing, waterproofing or flooring specified. Membrane
curing compound shall not be used on surfaces that are maintained at curing
temperatures with free steam. Curing compound shall be applied to formed surfaces
immediately after the forms are removed and prior to any patching or other surface
treatment except the cleaning of loose sand, mortar, and debris from the surface.
Surfaces shall be thoroughly moistened with water and the curing compound shall be
applied to slab surfaces as soon as the bleeding water has disappeared, with the tops
of joints being temporarily sealed to prevent entry of the compound and to prevent
moisture loss during the curing period. Compound shall be applied in a one-coat
continuous operation by mechanical spraying equipment, at a uniform coverage in
accordance with the manufacturer's printed instructions. Concrete surfaces which
have been subjected to rainfall within 3 hours after curing compound has been
applied shall be resprayed by the method and at the coverage specified. On surfaces
permanently exposed to view, the surface shall be shaded from direct rays of the sun
for the duration of the curing period. Surfaces coated with curing compound shall be
kept free of foot and vehicular traffic, and from other sources of abrasion and
contamination during the curing period.

- END OF SECTION -
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SECTION 03310

PRECAST CONCRETE VAULT

PART 1 GENERAL
1.01 DESCRIPTION

A. This section includes the materials and installation of precast concrete vaults.
1.02 REFERENCES
The publications listed below form part of this specification to the extent referenced and are
referred to in the text by the basic designation only. Reference shall be made to the latest edition
of said standards unless otherwise called for:

ACI 318 - Building Code Requirements for Reinforced Concrete

ASTM A 48 - Gray Iron Castings

ASTM A 615A615 - Deformed and Plain Billet-Steel Bars for Concrete Reinforcement,

Grade 60

ASTM C 478 - Precast Reinforced Concrete Manhole Sections

1.03 SUBMITTALS

A. The following shall be submitted:

1. Certified copies of test reports demonstrating conformance to applicable
specifications, before vault is installed.
2. Manufacturer's catalog data on precast items. Provide details and dimensions

of the vault including reinforcing steel, anti-flotation calculations,
thicknesses of concrete sections and slabs, and locations of the hatches, and
other required items.
1.04 RELATED WORK SPECIFIED ELSEWHERE
Section 11223 Submersible Lift Station

1.05 DESIGN REQUIREMENTS

A. Precast concrete vaults and access doors shall be designed for H-20 highway
wheel loading, and as shown in the Drawings.
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B. Entire interior shall be coated with Dynastone as manufactured by Geneva Pipe,
or accepted equal, in the manner and thickness recommended by the
manufacturer.

1.06 MEASUREMENT AND PAYMENT

B.  Precast Concrete Vaults shall not be measured or paid for separately, but shall be
included in the Lump Sum Cost.

PART 2 PRODUCTS
2.01 PRECAST CONCRETE VAULTS

A.  Precast components and appurtenant materials shall be as manufactured by
Geneva Pipe or accepted equal, and shall comply with applicable portions of
ASTM C 478 and the Drawings.

B. Reinforcing steel shall conform to ASTM A 615, Grade 60. Installation of
reinforcing steel shall conform to ACI 318. Welding of reinforcing steel is

prohibited.

C.  Precast vault components shall conform to the shapes and dimensions indicated
on the Approved Plans. The minimum wall thickness shall be 8 inches.

D.  Openings or "knockouts" in precast concrete vaults shall be located as shown on
the Drawings and shall be sized sufficiently to permit passage of the largest

outside dimension of pipe.

E. The precast vault base or floor slab shall be grouted as shown on the Drawings to
slope to the pumps.

F. The vault shall be weighted to prevent floating when empty, under high
groundwater conditions.

2.02 CRUSHED ROCK BASE AND BACKFILL MATERIALS

A. Crushed rock base and backfill materials shall be in accordance with Section
02278.

2.03 JOINT SEALING COMPOUND

A.  Joint sealing material shall be in accordance with the recommendations of the
vault manufacturer.
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2.04 PIPE PENETRATIONS

A.

Adjustable-linked rubber seal devices or non-shrink grout shall be used to provide
seals around pipe penetrations through precast concrete vaults.

2.05 VAULT ACCESS DOORS

A.

C.

PART 3

Vault access doors shall be fabricated aluminum by Bilco as shown on the
Drawings.

Access doors shall be equipped with stainless steel hardware, compression spring
operators, an automatic hold-open arm with release handle, and a locking device.
The frame shall incorporate a drain gutter with an outlet routed to the exterior of

the precast lid.

All vault shall have H-20 rated traffic doors.

EXECUTION

3.01 EARTHWORK

A.

Vault excavation, foundation stabilization if necessary, placement of base
material, backfill and compaction shall be performed in accordance with Section
02222. The excavation shall be large enough to accommodate the vault structure
and permit grouting of openings and backfilling operations.

3.02 INSTALLATION

A.

The base section of vaults shall be placed on a 150mm (6") thick minimum base
of compacted crushed rock over undisturbed soils, and shall be graded level to the
elevation shown on the Drawings.

The concrete vault base section and successive precast sections will receive a joint
sealing compound prior to setting the precast sections in place. The joint sealing
compound shall be installed according to the manufacturer's recommendations to
provide a watertight joint, which will remain impermeable throughout the design
life of the structure. Following placement of the precast sections, the joints shall
be mortared and tooled to a smooth finish, free of voids.

Assemble the precast sections to the elevation required by the location of the vault
as follows:
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1. Unpaved Easements: Top of cover shall be 150mm (6") above the ground
surface.

Secure the vault access door in accordance with the manufacturer’s
recommendations. Access doors shall be built up so that the hatch is installed as
required. The Contractor is responsible for placing the cover at the proper
elevation where paving is to be installed and shall make all necessary adjustments.
Use non-shrink grout to seal around pipe penetrations through precast concrete
vaults instead of, or in addition to, adjustable-linked rubber seal devices.

Where vaults are to be given a protective coating, they shall be free of seepage
and surface moisture.

After the vault and all appurtenances are in place and are approved by the
Engineer, backfill shall be placed to the original grade or to the limits shown on
the approved plans. A volume of 1 cu ft of crushed rock shall be placed adjacent
to the hatch gutter drain outlet.

Replacement of asphalt or concrete pavement shall be in accordance with the
requirements of the Drawings.

- END OF SECTION -
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SECTION 09900
PAINTING & FINISHES
PART 1 GENERAL
1.01 DESCRIPTION
A. This section covers furnishing and applying paints and coatings to the well house,

exposed piping and other equipment.
1.02 RELATED WORK
A. Related work in other sections includes but is not limit to:

Section 03300 Cast-in-place concrete
Section 15062 Ductile Iron Pipe
Section 15100 Miscellaneous Appurtenances

1.03 REFERENCES AND STANDARDS

A. Work covered by this Specification shall meet or exceed the provisions of the latest
editions of the following Codes and Standards in effect at the time of award of the
Contract:

1. OSHA Occupation Safety and Health Act: State of Utah and Federal
2. AWWA C210-97 Standard for Liquid-Epoxy Coating Systems for the
Interior and Exterior of Steel Water Pipelines

1.04 SUBMITTALS

A. CONTRACTOR shall supply shop drawings for approval on all paint materials prior
to installation. Shall include the following data sheets:

1. For each paint system used herein, furnish a Paint System Data Sheet
(PSDS), Technical Data Sheets, and paint colors available (where applicable)
for each product used in the paint system, except for products applied by
equipment manufacturers.
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1.05 QUALITY ASSURANCE

A. All inspection for quality assurance shall ultimately be the responsibility of the
CONTRACTOR. The OWNER retains the right to observe, accept, or reject the
work based on the results of the CONTRACTOR’s inspection or inspection by the
RPR, at the OWNER’s discretion, in accordance with the specifications.

B. Repair and recoat all runs, overspray, roughness, or any other signs of improper
application in accordance with paint manufacturer’s instructions and as reviewed by
the ENGINEER.

C. Inspection by the OWNER, or RPR, or the waiver of inspection of any particular
portion of the work, shall not be construed to relieve the CONTRACTOR of his
responsibility to perform the work in accordance with these specifications.

1.06 ENVIRONMENTAL REQUIREMENTS

A. Do not apply paint in extreme heat, temperatures below 40 degrees F, nor in dust,
smoke-laden atmosphere, damp or humid weather.

B. Do not perform abrasive blast cleaning whenever relative humidity exceeds 85
percent, nor whenever surface temperature is less than 5 degrees F above dewpoint of
ambient air. Strictly adhere to manufacturer’s recommendations.

1.07 MEASUREMENT AND PAYMENT

A. There shall be no separate measurement and payment for this section. Full
compensation for painting shall be considered as included in the contract unit or
lump sum bid prices for the various items of the contract to which painting and
finishing relate.

PART 2 PRODUCTS
2.01 PAINT, SEALERS AND SURFACE FINISH MATERIALS

A. Paint For Exposed Piping: Exposed metal piping, fittings and valves shall be coated
with the following Sherwin Williams® industrial enamel paints (or approved equal):

1. Colors: The following colors shall be used in the work unless directed
otherwise by the ENGINEER:
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TABLE I-1
PAINT AND COATINGS
Feature Color Reference ID No. | Miscellaneous
a. Motor Green SW4085 Safety Green
b. Valves Orange SW4083 Safety Orange
c. Pipe Blue SW4086 Safety Blue
d. Electrical Conduit White BWI101
e. Walls & Ceiling White BWI101
f. Doors, Frame & Tan Mixture of B54W 101, R2-4, B1-20
Trim and Y3-62
g. Electrical Panels Factory Gray
h. Floor Tan Mixture of B54W101, R2-4, B1-20
and Y3-62
1. Gas Line Red Safety Red
TABLE I-2
PAINT MATERIALS
Manufacturer Coating Reference
Prime B50W1
Intermediate B547Z Series
Sherwin Williams Final B547Z Series
B. Paint For Exposed Ductile Iron Piping in treatment room: Exposed metal piping,
fittings and valves shall be coated with one of the following epoxy paints (or
approved equal) as indicated in Table I-3, Piping Painting Materials:
04/2007 PAINTING & FINISHES
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TABLE I-3
EPOXY COAT MATERIALS FOR PIPING
MANUFACTURER COATING REFERENCE
Mobile Prime 13-R-50
Intermediate 27 Series
Final 27 Series
Rustoleum Prime 9073
Intermediate 9000
Final 9000
Tnemec Prime 66-1211
Intermediate 66 Color
Final 66 Color
1. Colors: The colors for epoxy-coated piping shall be as indicated earlier.
C. Exterior Above Grade Concrete: Concrete surfaces exposed to view outside the

building and including 6 inches below finish grade on building or structure should be
finished by concrete bricking (Class A Finish).

Exterior Below Grade Concrete: Buried concrete structures including building
foundations and vaults shall receive a coating of asphalt emulsion with a minimum
thickness of 20 mils.

Interior Finish: Gypsum Board, Concrete (except flooring) and wood surfaces
exposed to view inside the building or specified to have a semi-gloss finish shall be
painted with two or more coats of semi-gloss latex enamel over one coat of primer.
Total dry film thickness shall be not less than 4.4 mils. Finish coat shall contain not
less than 29 percent solids by volume and 25 percent pigment by weight.

Floor Coating: Floor surfaces shall be painted with a primer/sealer followed by two
or more coats of polyurethane floor enamel. Volume of solids of polyurethane shall
be not less than 38 percent.
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G. Paint For Architectural Metal and Fiberglass: Doors, sash, ventilators, louvers,
grilles etc. shall be painted with an exterior Vinyl paint or as recommended by the
manufacturer. Paint color to be selected by ENGINEER.

PART 3 EXECUTION
3.01 SURFACE PREPARATION

A. All surfaces which receive paints, or other coatings shall be prepared in accordance
with the recommendations of the manufacturer of the material being used.

B. Concrete floors shall be cured a minimum of 28 days and thoroughly etched with
muriatic acid as recommended by the paint manufacturer. After etching, the muriatic
acid shall be thoroughly removed with clean water. The concrete shall be allowed to
dry not less than 48 hours following cleaning before application of the coating.

C. Perform sandblasting for items and equipment where specified and as required to
restore damaged surfaces previously shop or field blasted and primed. Materials,
equipment, and procedures shall meet requirements of Steel Structures Painting
Council.

3.02 PROTECTION OF MATERIALS NOT TO BE PAINTED
A. Remove, mask or otherwise protect hardware, lighting fixtures, switchplates,

aluminum surfaces, machined surfaces, couplings, shafts, bearings, nameplates on
machinery, and other surfaces not intended to be painted.

B. Provide drop cloths to prevent paint materials from falling on or marring adjacent
surfaces.

C. Protect working parts or mechanical and electrical equipment from damage.

D. Mask openings to motors to prevent paint and other materials from entering the
motors.

3.03 APPLICATION

A. Exposed Metal Piping, Fittings and Valves shall be painted in accordance with the
manufacturer's recommendations.
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Minimum Dry Film Thickness: Two coat systems with equivalent thickness are

acceptable.
Primer 2 mils
Intermediate 3 mils
Final 2 mils
Total 7 mils

Each coat shall be free of runs, skips or "holidays". All excess paint and/or drips on
floors, walls, and other surfaces which are not designated for paint shall be
removed.

Interior and Exterior Above Grade Concrete: Surface shall receive a Class A finish as
specified in Section 03300 using a mortar and sand mix.

Masonry and Stucco sealer: shall be applied to masonry and stucco in such a quantity as to
positively seal the entire surface in accordance with the manufacturer's
recommendations.

All work shall be done in accordance with the manufacturer's recommendations.

- END OF SECTION -
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SECTION 11223

SUBMERSIBLE PUMPING SYSTEMS

PART 1 - GENERAL

1.01 SCOPE

The CONTRACTOR shall furnish, install and place into operation one duplex,
submersible pumping system. Like items of equipment specified herein shall be the end
products of one manufacturer to achieve standardization of appearance, maintenance, spare

parts, and manufacturer's services.

1.02  SUBMITTALS

The CONTRACTOR shall submit information in accordance with Section 01300,
SUBMITTALS, to substantiate compliance with this specification. In addition, the

following specific information shall be provided.

1.03  SHOP DRAWINGS

Shop drawings showing fabrication, assembly, and installation drawings, together with
detailed specifications and data covering performance and materials of construction, power
drive assembly, parts, devices, and other accessories forming a part of the equipment
furnished shall be submitted. Data and specifications for each pump specified under this

section shall include, but shall not be limited to, the following:

A. Pump curves indicating total dynamic head, flow rate, brake horsepower, shutoff
head, net positive suction head, and efficiency: Curves showing the above
characteristics at the specified speed within the intended range shall be
submitted. Performance requirements shall be as defined in the Hydraulics

Institute Standards.

B. Spare Parts Data: Prior to the date of commissioning the CONTRACTOR shall
furnish spare parts data for each different item of materials and equipment
specified. The data shall include a complete list of parts and supplies, with

current unit prices and source of supply.

1.04 OPERATION AND MAINTENANCE MANUALS

A. Operation and maintenance manuals shall be furnished for the equipment herein

specified.
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1.05 APPLICABLE PUBLICATIONS
A. The publications listed below form an art of this specification to the extent
referenced. The publications are referred to in the text by the basic designation
only.
Anti-Friction Bearing Manufacturers Association (AFBMA) Standards:
St'd 9-78 Load Ratings an Fatigue Life of Ball Bearings

Hydraulic Institute (HI) Publications:

1983 Hydraulic Institute Standards for Centrifugal, Rotary and
Reciprocating Pumps

National Fire Protection Association (NFPA) Publication:
No. 70-84 National Electrical Code
1.06  SUPPLIER'S AND/OR MANUFACTURER'S SERVICES
A. The CONTRACTOR shall provide the following services of technical
representatives at the jobsite relating to the item(s) specified in this section. The
number of days and scope of services indicated are minimum requirements not
including travel time. Time for travel and all associated expenses of the technical

representative shall also be included at no additional cost to the OWNER.

B. Two labor days - Installation assistance, inspection and functional testing, plant
startup services and performance testing, and training of two personnel.

C. Startup services and training of the two personnel shall be such times as
requested by the _ OWNER.

PART 2 - PRODUCTS
2.01 MANUFACTURERS

A. Pumps and all appurtenances shall be new products of the same manufacturer:
Flygt or accepted equal.
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2.02  SERVICE CONDITIONS

A. At each pump station, the design conditions must be met with only one pump on.
The second pump provides 100% reserve capacity. The horsepower values listed
shall not be exceeded at any point on the published curves.

Liquid pumped: Wastewater
2.03 PERFORMANCE CHARACTERISTICS
A. LIFT STATION # 3: ABS AFP 0841 or accepted equal.
Item Description
Pump type Duplex
Throughlet (inch) 3
Maximum Capacity (gpm) 400
Total Dynamic Head (ft) 21
Efficiency (%) 55.0%
Maximum Speed (rpm) 1690
Nominal motor size (HP) 2.05
Phase Three Phase
Voltage 460 V, 60 HZ
Pump Performance Curve Data
Head (ft) GPM
32 0
17.9 200
4.5 400
04/2007 SUBMERSIBLE PUMPING SYSTEMS
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B. SALTAIR PUMPS: ABS AFP 0841 or accepted equal.
Item Description
Pump type Duplex
Throughlet (inch) 3
Maximum Capacity (gpm) 500
Total Dynamic Head (ft) 341
Efficiency (%) 49.8%
Maximum Speed (rpm) 1680
Nominal motor size (HP) 2.87
Phase Three Phase
Voltage 460V, 60 HZ
Pump Performance Curve Data
Head (ft) GPM
43 0
30 250
14 500

The installed pumping systems for the pump stations, including pumps, motors, guide bars
or cables, and controls shall be suitable for and Factory Mutual listed for Class 1, Division
1, Groups C and D hazardous locations as defined by the National Electric Code (NEC).
Under the conditions hereinbefore specified and at any point on the manufacturer's
published curve, the pump shall be designed and rated to operate continuously and perform
smoothly without undue vibration. In no case shall the pump exceed the nameplate
horsepower rating of the drive motor at any point on the published pump curve.

2.04 PUMP CONSTRUCTION DETAILS

A. GENERAL

Lift Station # 3 - Duplex Pumps

These pumps shall be the solids-handling, centrifugal type capable of passing
solids up to 3.0inch in diameter. Pumps shall be capable of withstanding
submergence as required for the particular installation. Refer to manufacturers
specifications for complete pump specifications

Saltair - Duplex Pumps

These pumps shall be the solids-handling, centrifugal type capable of passing
solids up to 3.0inch in diameter. Pumps shall be capable of withstanding
submergence as required for the particular installation. Refer to manufacturers
specifications for complete pump specifications.
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PUMP REMOVAL

Each pump shall be easily removable from the wet well for inspection and service
requiring no bolts, nuts or other fastenings to be disconnected, and consequently shall
not require the entry of any personnel into the wet well. When lowered into place,
pumps shall automatically connect to the discharge piping forming a tight seal
without requiring adjustment, fasteners, or similar devices. The pump connection
shall not leak under a test pressure of the shutoff head.

The manufacturer shall supply necessary PVC coated cable hooks, stainless steel wire
rope lifting cables, stainless steel guide bar brackets, stainless steel guide bars or
cables, and stainless steel fasteners. The CONTRACTOR shall supply stainless steel
anchor bolts. Guide rails in hazardous locations shall be non-sparking.

Each pump shall have a base mounting plate, quick disconnect discharge elbow and
pump guide bracket. Sealing of the discharge interface shall be accomplished by the
simple downward linear motion of the pump. No rotary motion of the pump shall be
required for sealing and the pump shall be guaranteed not to leak at the discharge
flange. There shall be no more than one 90° bend allowed between the volute
discharge flange and station piping.

PUMP DESIGN

The pumps shall be automatically and firmly connected to the discharge connection,
guided by no less than two guide bars extending from the top of the station to the
discharge connection. There shall be no need for personnel to enter the wet-well.
Sealing of the pumping unit to the discharge connection shall be accomplished by a
machined metal to metal watertight contact. No portion of the pump shall bear
directly on the sump floor.

PUMP CONSTRUCTION

Major pump components shall be of grey cast iron, ASTM A-48, Class 35B, with
smooth surfaces devoid of blow holes or other irregularities. All exposed nuts or bolts
shall be AISI type 304 stainless steel construction. All metal surfaces coming into
contact with the pumpage, other than stainless steel or brass, shall be protected by a
factory applied spray epoxy coating with an epoxy paint finish on the exterior of the

pump.
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Sealing design shall incorporate metal-to-metal contact between machined surfaces.
Critical mating surfaces where watertight sealing is required shall be machined and
fitted with Nitrile or Viton rubber O-rings. Fittings will be the result of controlled
compression of rubber O-rings in two planes and O-ring contact of four sides without
the requirement of a specific torque limit. Rectangular cross sectioned gaskets
requiring specific torque limits to achieve compression shall not be considered as
adequate or equal. No secondary sealing compounds, elliptical O-rings, grease or
other devices shall be used.

COOLING SYSTEM

Motors shall be sufficiently cooled by the surrounding environment or pumped media.
A water cooling jacket shall not be required.

CABLE ENTRY SEAL

The cable entry seal design shall preclude specific torque requirements to insure a
watertight and submersible seal. The sealing mechanisms shall in no way compress
the wires or its insulation such that their conductivities are affected. The assembly
shall provide ease of changing the cable when necessary using the same entry seal.

MOTOR

The pump motor shall be a NEMA B design, induction type with a squirrel cage rotor,
shell type design, housed in an air filled, watertight chamber. The stator windings
shall be insulated with moisture resistant Class H insulation rated for 180°C (356°F).

Thermal switches set to open at 125°C (260°F) shall be embedded in the stator lead
coils to monitor the temperature of each phase winding. These thermal switches shall
be used in conjunction with and supplemental to external motor overload protection
and shall be connected to the control panel. The motor and the pump shall be
produced by the same manufacturer. The combined service factor (combined effect of
voltage, frequency and specific gravity) shall be a minimum of 1.15. The motor shall
have a voltage tolerance of plus or minus 10%. The motor shall be designed for
operation up to 40°C (104°F) ambient and with a temperature rise not to exceed 80°C.

A 3/02 performance chart shall be provided upon request showing curves for torque,
current, power factor, input/ output kW and efficiency. This chart shall also include
data on starting and no-load characteristics.
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The power cable shall be sized according to the NEC and ICEA standards and shall be
of sufficient length to reach the junction box without the need of any splices. The
outer jacket of the cable shall be oil resistant chloroprene rubber. The motor and cable
shall be capable of continuous submergence underwater without loss of watertight
integrity to a depth of 65 feet. The motor horsepower shall be adequate so that the
pump is non-overloading throughout the entire pump performance curve from shut-
off through run-out.

BEARINGS

The pump shaft shall rotate on two bearings. Motor bearings shall be permanently
grease lubricated. The upper bearing shall be a single deep groove ball bearing. The
lower bearing shall be a two row angular contact bearing to compensate for axial
thrust and radial forces.

MECHANICAL SEAL

Each pump shall be provided with a tandem mechanical shaft seal system consisting
of two totally independent seal assemblies. The seals shall require neither
maintenance nor adjustment nor depend on direction of rotation for sealing.

Each pump shall be provided with a lubricant chamber for the shaft sealing system.
The lubricant chamber shall be designed to prevent overfilling and to provide
lubricant expansion capacity. The drain and inspection plug, with positive anti-leak
seal shall be easily accessible from the outside. The seal system shall not rely upon
the pumped media for lubrication.

The motor shall be able to operate dry without damage while pumping under load.
Seal lubricant shall be FDA Approved, nontoxic.

J.

PUMP SHAFT

Pump and motor shaft shall be the same unit. The pump shaft is an extension of the
motor shaft. Couplings shall not be acceptable. The pump shaft shall be AISI type 431
stainless steel.

IMPELLER

The impeller(s) shall be of gray cast iron, Class 35B, dynamically balanced, double
shrouded non-clogging design having a long throughlet without acute turns. The
impeller(s) shall be capable of handling 3” diameter solids, fibrous materials, heavy
sludge and other matter found in wastewater.
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N.

Whenever possible, a full vaned, not vortex, impeller shall be used for maximum
hydraulic efficiency; thus, reducing operating costs. Mass moment of inertia
calculations shall be provided by the pump manufacturer upon request. Impeller(s)
shall be, retained with an Allen head bolt and shall be capable of passing a minimum
3-inch diameter solid. All impellers shall be coated with an epoxy primer.

WEAR RINGS

A wear ring system shall be used to provide efficient sealing between the volute and
suction inlet of the impellers. The wear ring shall made of brass, which is drive fitted
to the volute inlet.

PROTECTION

All stators shall incorporate thermal switches in series to monitor the temperature of
each phase winding. The thermal switches shall open at 125°C (260°F), stop the
motor and activate an alarm. A leakage sensor shall be available as an option to detect
water in the stator chamber. Use of voltage sensitive solid state sensors and trip
tempera above 125°C (260 °F) shall not be allowed.

GENERAL GUIDE SPECIFICATIONS
1.  Submittals

Submittal data shall be provided to show compliance with these specifications,
plans or other specifications that will influence the proper operation of the
pump(s). Standard submittal data for approval must consist of: a. Pump
Performance Curves. b. Pump Outline Drawing. c. Station Drawing for
Accessories. d. Electrical Motor Data. e. Control Drawing and Data. f. Access
Frame Drawing. g. Typical Installation Guides. h. Technical Manuals. i. Parts
List. j. Printed Warranty. k. Manufacturer’s Equipment Storage
Recommendations. 1. Manufacturer’s Standard Recommended Start-Up Report
Form.

2. Testing

Testing performed upon each pump shall include the following inspections:

a. Impeller, motor rating and electrical connections shall be checked for
compliance with this specification.

b. Prior to submergence, each pump shall be run dry to establish correct
rotation.

c. Each pump shall be run submerged in water.
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d. Motor and cable insulation shall be tested for moisture content or insulation
defects.

Upon request, a written quality assurance record confirming the above
testing/inspections shall be supplied with each pump at the time of shipment.
Each pump (when specified) shall be tested in accordance with the latest test
code of the Hydraulic Institute (HI) at the manufacturer to determine head vs.
capacity and kilowatt draw required. Witness tests shall be available at the
factory upon request.

Start-Up Service

The equipment manufacturer shall furnish the services of a qualified factory
trained field service engineer for two 8-hour working day(s) at the site to inspect
the installation and instruct the owner’s personnel on the operation and
maintenance of the pumping units. After the pumps have been completely
installed and wired, the contractor shall have the manufacturer do the following:

Megger stator and power cables.

Check seal lubrication.

Check for proper rotation.

Check power supply voltage.

Measure motor operating load and no load current.
Check level control operation and sequence.

A e e

During this initial inspection, the manufacturer’s service representative shall
review recommended operation and maintenance procedures with the owner’s
personnel.

Factory Service

Factory-Approved service facilities with qualified factorytrained mechanics shall
be available for prompt emergency and routine service.

Guarantee
A complete 1-year replacement warranty shall be provided for each pump.
Manufacturers

The pump, mechanical seals and motor shall be from the same manufacturer.
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8.  Electrical Controls

Electrical controls, sensing devices, pump control panels and related equipment
for the pumping systems shall be furnished and installed as specified in
Division 16.

O. NAMEPLATES

The pump shall have a Type 316 stainless steel plate permanently attached to the
pump frame onto which the following information shall be impressed, engraved or
embossed.

Manufacturer's Name

Manufacturer's Model Number

Manufacturer's Shop Order Number or Serial Number
Design Capacity, gpm

Design Head, ft

Design Speed, rpm

Motor horsepower

Nk W =

2.05  ACCESS FRAME AND COVER

The pump manufacturer shall furnish and the CONTRACTOR shall install an access frame
and cover for each wet well. The cover shall be BILCO 36 x 48 Type J made entirely of
aluminum construction with stainless steel hardware and have fall protection. Covers for
pump stations shall be H-20 traffic loading rated.

The covers shall be of non-skid, double door design, have flush or recessed lifting handles,
safety handle to maintain cover in open locked position, and recess for padlock(s). Integral
with frame shall be upper guide bar holder and float holder if required.

2.06 SPARE PARTS
Manufacturer shall supply one spare set of seals and bearings for each pair of pumps.
PART 3 - EXECUTION
3.01 PAINTING & LINING
The pumps and all other ferrous metal (except stainless steel) shall be factory primed and
field finish painted. Interior walls of wet well shall be coated with POLIBRID® 705

Elastometric Polyurethane Coating or Tnemec’s Perma-Shield® H2S Series 434 modified
aliphatic amine epoxy mortar and applied according to manufacturers specifications.
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3.02 PREPARATION FOR SHIPMENT

Insofar as is practical, the equipment specified herein shall be factory assembled. The
pump, parts, and assemblies that are of necessity shipped unassembled shall be packaged
and tagged in such a manner that will protect the equipment from damage and facilitate the
final assembly in the field. Generally, machined and unpainted parts shall be protected
from damage by the elements with the application of strippable, protective coatings.

Provide all lubricant required for initial lubrication.

3.03 INSTALLATION

The submersible pump shall be installed in strict accordance with the manufacturer's

recommendations and as shown on the plans.

All strain from attached piping shall be eliminated from the pumps and any evidence of
pump misalignment, noisy operation, or other signs of improper setting shall be corrected

by the CONTRACTOR.

Install equipment such that they are properly aligned, plumb, and level. Flexible couplings

shall not be considered to compensate for misalignment.
3.04 TESTS

A. FACTORY TEST

The pumps shall be factory tested prior to shipment. Factory test shall be a non-
witnessed certified performance test according to manufacturer’s specifications as

stated above.

B. FIELD TESTING

Field testing shall demonstrate proper operation of the equipment and compliance
with the drawings, these and the manufacturer’s specifications stated above, and the
Standards of the Hydraulic Institute. All equipment that fails any test shall be
rejected, and complete retesting shall be required at the CONTRACTOR’s expense
after the CONTRACTOR makes corrections or modifications to equipment which
previously has failed any test. All field tests shall be witnessed by the OWNER or

OWNER'’s Agent.

Installation of the pumps shall be complete and the units shall be serviced, tested,

adjusted and ready for use before the field tests are scheduled.
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Written notice of the scheduled dates for the field tests shall be given to the OWNER
at least 10 days prior to the field test dates. The notice shall include a written test
schedule listing the tests, the test procedure, the criteria for a satisfactory test, and
special measurement equipment to be employed.

Minor repairs and adjustments shall be made by the CONTRACTOR as required to
achieve satisfactory performance of the pump drive units. If minor repairs or
adjustments are made during the tests, additional testing shall be performed as
required by the OWNER.

3.05 MANUFACTURER'S REPRESENTATIVE SERVICES
The manufacturer or his representative shall inspect the installation of the equipment prior
to startup and shall make the necessary adjustments to the equipment for satisfactory

operation. The manufacturer shall also be responsible for instructing the two personnel in
the operation and maintenance of the equipment.

- END OF SECTION -
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SECTION 13440

INSTRUMENTATION FOR PROCESS CONTROL: GENERAL REQUIREMENTS

PART 1 GENERAL

1.01 SUMMARY

A. Section Includes:
1. Basic requirements for complete instrumentation system for process
control.
B. Related Sections include but are not necessarily limited to:
1. Division 01000 - General Requirements.

2. Division 11000 - Equipment.
3. Division 16000 - Electrical.

1.02 QUALITY ASSURANCE

A. Referenced Standards:
1. American Society of Mechanical Engineer (ASME):

a.
b.

B31.1, Power Piping.

SEC II-A SA-182, Standard Specification for Forged or Rolled
Alloy Steel Pipe Flanges, Forged Fittings, and Valves and Parts for
High-Temperature.

SEC II-A SA-479, Standard Specification for Stainless and Heat-
Resisting Steel Bars and Shapes for Use in Boilers and Other
Pressure Vessels.

2. American Society for Testing and Materials (ASTM):

a.

b.

A106, Standard Specification for Seamless Carbon Steel Pipe for
High-Temperature Service.

A234, Standard Specification for Piping Fittings of Wrought
Carbon Steel and Alloy Steel for Moderate and Elevated
Temperatures.

A269, Standard Specification for Seamless and Welded Austenitic
Stainless steel Tubing for General Service.

A276, Standard Specification for Stainless Steel Bars and Shapes.
A479, Standard Specification for Stainless Steel Bars and Shapes
for use in Boilers and other Pressure Vessels.

B 16, Standard Specification for Free-Cutting Brass Rod, Bar and
Shapes for Use in Screw Machines.
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g. B68, Standard Specification for Seamless Copper Tube, Bright

Annealed.

h. B75, Standard Specification for Seamless Copper Tube.

1. B 124, Standard Specification for Copper and Copper-Alloy
Forging Rod, Bar, and Shapes.

j. B283, Standard Specification for Copper and Copper-Alloy Die

Forgings (Hot-Pressed).
k. B453, Standard Specification for Copper-Zinc-Lead Alloy
(Leaded-Brass) Rod.
3. Institute of Electrical and Electronic Engineers (IEEE):
a. C62.41, IEEE Guide for Surge Voltages in Low-Voltage AC
Power Circuits.

4, Instrument Society of America (ISA):
a. S5.1, Instrumentation Symbols and Identification.
b. S5.2, Binary Logic Diagrams for Process Operations.

c. S5.3, Graphic Symbols for Distributed Control/Shared Display
Instrumentation, Logic and Computer Systems.
d. S5.4, Standard Instrument Loop Diagrams.

€. S20, Standard Specification Forms for Process Measurement and
Control Instruments, Primary Elements and Control Valves.
f. RP7.1-56, Pneumatic Control Circuit Pressure Test.

National Institute of Standards and Technology (NIST).

B. Miscellaneous:
1. Comply with electrical classifications and NEMA enclosures types shown
on Drawings.

C. Qualifications:
1. Instrumentation system integrator:
a. Financial capability.

b Maintain a qualified technical staff.
C. Have design capability.
d Have a physical plant and fabricating personnel.

1.03 DEFINITIONS

A. Calibrate: To standardize a device so that it provides a specified response to
known inputs.

1.04 SYSTEM DESCRIPTION

A. Control System Requirements:
1. This Specification Section 13440 provides the general requirements for
the instrument and control system.
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2. The instrument and control system consists of all primary elements,
transmitters, switches, indicators, panels, special power supplies, special
or shielded cable, special grounding or isolation, auxiliaries, software,
wiring, and other devices required to provide complete control of the well
as specified in the Contract Documents.

B. Unless otherwise required for instrument compatibility, electric control signals
shall be 4 to 20 milliampere and 24 V DC.

C. All signals shall be directly linearly proportional to measured variable unless
specifically noted otherwise.

D. Single Instrumentation System Integrator:

1. Furnish and coordinate instrumentation system through a single
instrumentation integrator. The instrumentation system integrator shall be
responsible for functional operations of all systems, performance of
control system engineering, supervision of installation, final connections,
calibrations, preparation of drawings and operation and maintenance
manuals, startup, training, demonstration of substantial completion and all
other aspects of the control system.

2. Prior to shop drawing preparation, the instrumentation system integrator
shall inspect the Owner's existing equipment and as-constructed electrical
documentation so as to be able to fully coordinate the interface of new and
existing instrumentation and controls. All costs associated with this work
shall be incorporated into the original bid.

a. Although such work is not specifically indicated, furnish and
install all supplementary or miscellaneous items, appurtenances
and devices incidental to or necessary for a sound, secure,
complete and compatible installation.

3. The system integrator's scope of work shall include direct responsibility
for work described in at least the following specification sections:

a. 13440, 13441, 13446 and 13448.

1.05 SUBMITTALS

A. Shop Drawings:
1. See Section 01300.

2. Product technical data including:
a. Acknowledgment that products submitted meet requirements of
standards referenced.
b. Manufacturer's installation instructions.
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c. Instrument component technical brochures.

d. Instrument data sheets:
() 15A 520 or approved equal.
2) Separate data sheet for each type of instrument.

e. Materials of construction.

f. Physical limits of components including temperature and pressure
limits.

g. Size and weight.

h. Electrical power requirements and wiring diagrams.

1. NEMA rating of housings.

3. Loop diagrams per ISA S5.4.

a. Each loop diagram on a separate sheet.

b. Each sheet shall contain the following minimum information.

(1) All loop devices clearly identified.

2) Identification of the loop and each loop component,
including connections to such things as recorders and
computers. Numbering and tagging must agree with the
P&ID.

3) All interconnections with identifying numbers for:

(a) Electrical cables.
(b) Conductor pairs.

€)) Identification of connections including:

(a) Junction boxes.
(b) Terminals.
(©) Grounding systems.

5) Signal levels and ranges.

(6) Device location.

7 Energy sources designating voltage, pressure, and other
applicable requirements.

(8) Enough process lines and equipment to clearly show the
process side of the loop and provide clarity of control
action. This includes:

(a) What is being measured.

(b) What is being controlled.

(©) Other information required to complete the process
loop.

&) Reference to supplementary records and drawings to show
inter-relation to other control loops.

(10)  Controller action.

4. Process connected instrument installation details containing the following

minimum information:
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a. Bill of materials providing as a minimum the following
information:
(D Connection size.
2) Fitting size, material, and rating.
3) Instrument description.

b. Minimum clearances.
C. Required elevations and dimensions.
5. Comprehensive set of point-to-point wiring diagrams showing all

interconnections between packaged systems or equipment control panels,
motor starters, instrumentation and all other electrical equipment as
required to depict a complete and functional electrical control system.
Instrumentation wiring already shown on loop diagrams need not be
included on point-to-point wiring diagrams.
a. Diagrams shall provide the following minimum information:

(D Terminal block identification (includes terminals on remote

equipment furnished by Others).

2) Wire identification number.

3) Wire size.

4) Wire type.

&) Wire color.

6) Wire shielding and insulation type.

@) Ground points.

(8) Interconnection requirements to existing systems or

equipment furnished by Others.

b. Diagrams shall be provided on Drawings of sufficient size so as to

minimize the number of drawings.

(D Maximum drawing size 24 x 36 IN.

2) Minimum drawing size: 11 x 17 IN.

6. Electrical schematic control diagrams. Diagrams shall include:
a. Terminal identification.
b. Unique identification of all control devices and contacts.
(D Utilize Owner's device identification numbers where
applicable.

c. Wire identification.
d. Equipment identification.
e. Indication of remote and local devices and wiring.
f. Overcurrent protection indication.
g. Voltage.
h. All control logic.
7. Panel fabrication drawings.
8. PID equipment drawings.
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. Nameplate layout drawings.

10. Drawings, systems, and other elements are represented schematically in
accordance with ISA S5.1 and S5.3. The nomenclature, tag numbers,
equipment numbers, panel numbers, and related series identification
contained in the Contract Documents shall be employed exclusively
throughout submittals.

11. Provide circuit diagrams and certification with the shop drawing
indicating how voltage transient protection requirements are met.
12. Warranties: Provide copies of warranties and list of factory authorized

service agents.
13. Testing reports:
a. Source quality control reports.

B. Operation and Maintenance Manuals:
1. See Section 01700.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Do not remove shipping blocks, plugs, caps, and desiccant dryers installed to
protect the instrumentation during shipment until the instruments are installed and
permanent connections are made.

PART 2 PRODUCTS
2.01 PERFORMANCE AND DESIGN REQUIREMENTS

A. System Operating Criteria:
1. Repeatability: For any repeated magnitude of control signal, from either
an increasing or decreasing direction, the final control element shall take a
repeated position within 0.5 percent of full travel regardless of force
required to position final element.

2. Sensitivity: Controls shall respond to setpoint deviations and measured
variable deviations within 1.0 percent of full scale.
3. Performance: All instruments and control devices shall perform in

accordance with manufacturer's specifications.
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2.02 ACCESSORIES

A. Provide instruments with manufacturer's identification nameplate showing:
1. Manufacturer's model number.
2. Manufacturer's serial number.
3. Range.
a. Utilize the same units of measurement as are utilized in the
Contract Documents.
4. Power supply requirement.
PART 3 EXECUTION

3.01 INSTALLATION

A. Install products in accordance with manufacturer's instructions.
B. Install electrical components per Division 16.
C. Instrument Mounting:

1. Mount all instruments where they will be accessible from fixed ladders,
platforms, or grade.

2. Mount all local indicating instruments with face forward toward the
normal operating area, within reading distance, and in the line of sight.

3. Mount instruments level, plumb, and support rigidly.

4. Mount to provide:

a. Protection from heat, shock, and vibrations.

b. Accessibility for maintenance.

C. Freedom from interference with piping, conduit and equipment.
D. Connect surge arresters to ground.
E. Panel-Mounted instruments:

1. Mount and wire so removal or replacement may be accomplished without
interruption of service to adjacent devices.

2. Locate all devices mounted inside enclosures so terminals and adjustment
devices are readily accessible without use of special tools and with
terminal markings clearly visible.
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3.02 FIELD QUALITY CONTROL

A.

B.

See Section 01650.

Instrumentation Calibration:

1. Verify that all instruments and control devices are calibrated to provide
the performance required by the Contract Documents.
2. Replace any instrument which cannot be properly adjusted.

Provide verification of system assembly, power, ground, and I/O tests.

Verify existence and measure adequacy of all grounds required for
instrumentation and controls.

PART 4 - METHOD MEASUREMENT AND BASIS PAYMENT

4.01 BASIS OF MEASUREMENT

A.

Work covered by this specification shall include all plant, labor and materials
necessary to furnish and install the instrumentation and process control system as
specified in this section as well as Sections 13441, 13446 and 13448, and as
shown on the drawings. Also included in this section is control wiring and conduit
between the devices that are specified in these sections. Payment for items
identified in Sections 15010 and 16050 will not be paid for under this section.

4.02 BASIS OF PAYMENT

A. Work as completed and measured as provided in Part 4.01.A shall be paid for at
the bid lump sum price for Instrumentation for Process Control.
B. Payment shall constitute full compensation for work necessary to complete the
installation as provided herein.
- END OF SECTION -
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SECTION 13441

CONTROL LOOP DESCRIPTIONS

PART 1 - GENERAL

1.01 SUMMARY

A.

B.

Section Includes:
1. Instrumentation control loops.

Related Sections include but are not necessarily limited to:

1. Division 01000 - General Requirements.
2. Section 13440 - Instrumentation for Process Control: General
Requirements.

1.02 QUALITY ASSURANCE

A.

See Section 13440.

1.03 SYSTEM DESCRIPTION

A.

Functional descriptions contained are for informational purposes intended to
supplement and complement instrumentation control schematics and other details
when included in drawings and specifications. Provide instrumentation hardware
and software as necessary to perform control functions specified herein and
shown on the drawings. Ensure coordination of instrumentation manufacturer
with other work to ensure that necessary wiring, conduits, contacts, relays,
converters, and incidentals are provided in order to transmit, receive, and control
necessary signals to other control elements, to control panels, and to receiving
stations.

The control loop descriptions are not intended to be an inclusive listing of all
elements and appurtenances required to execute loop functions and shall not be
considered equal to a bill of materials.

04/2007
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1.04 SUBMITTALS
A. See Section 13440.

B. Operation and Maintenance Manuals:
1. See Section 01700.

PART 2 - PRODUCTS. (NOT APPLICABLE TO THIS SECTION)
PART 3 - EXECUTION
3.01 GENERAL DESCRIPTION

A. The booster control system shall be controlled by level switches in the wet well’s,
with a common alarm signal transmitted to the Maintenance Building, and wired
to an existing telephone dialer.

B. Functional Requirements
1. The Control System shall provide all of the functions described hereinafter
for each system. Major equipment items are specified for each loop;
however, all items of equipment, whether indicated or not, that are
necessary to effect the required performance, shall be provided.

C. Motor Control:
1. Field Switches
a. Provide a HAND-OFF-AUTO selector switch at each equipment

enclosure.
1. When HAND is selected the motor shall operate.
2. When STOP is selected the motor shall not operate.

3. When AUTO is selected, pump operation shall be
determined by the water level in the wet well and the float
switches.

4. Pump alternation shall occur manually when operators
select LEAD-OFF-LAG for the pump control mode.

04/2007 CONTROL LOOP DESCRIPTIONS
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3.02 UNIT PROCESS 200, WET WELL LEVEL SYSTEMS

A. Loop 200, Wet Well High Level Alarm:

1. Operation:
a. Level float monitors wet well water level.
b. The High Level float provide an alarm to the phone dialer.

PART 4 - MEASUREMENT AND PAYMENT
4.01 METHOD OF MEASUREMENT AND BASIS OF PAYMENT
A. This work is subsidiary and part of the instrumentation for process control system
and will be paid for under that bid item. No separate measurement of payment

will be made under this section.

- END OF SECTION -
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SECTION 13446

CONTROL AUXILIARIES

PART 1 - GENERAL

1.01 SUMMARY

A. Section Includes:

1. Selector switches.
2. Pushbuttons.

3. Indicating lights.
4. Relays.

5. Terminal blocks.

Related Sections include but are not necessarily limited to:

1. Division 01000 - General Requirements.

2. Section 13440 - Instrumentation for Process Control: General
Requirements.

1.02 QUALITY ASSURANCE

A. Referenced Standards:

1. Instrument Society of America (ISA):
2. National Electrical Manufacturers Association (NEMA):
a. ICS 2, Standards for Industrial Control Devices, Controllers and
Assemblies.
b. ICS 6, Enclosures for Industrial Controls and Systems.
B. Miscellaneous:
1. Assure units comply with electrical area classifications and NEMA

enclosure type shown on Drawings.
1.03 SUBMITTALS

A. Shop Drawings:
1. See Section 13440.

B. Operation and Maintenance Manuals:
1. See Section 01700.

04/2007 CONTROL AUXILIARIES
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PART 2 - PRODUCTS

2.01 ACCEPTABLE MANUFACTURERS

A.

B.

Subject to compliance with the Contract Documents, the manufacturers as listed
in the articles describing the devices are acceptable.

Submit requests for substitution in accordance with Division 1.

2.02 SELECTOR SWITCHES

A.

Acceptable Manufacturers:
1. Allen-Bradley.

2. Cutler Hammer.

3. Square D.

Design and Fabrication:

1. NEMA 12: Heavy-duty type, NEMA 4X: Corrosion resistant.

2. Rotary cam units conforming to NEMA ICS 2-216.22.

3. Supply switches having number of positioners required with contact
blocks to fulfill functions shown and specified.

Maintained contact type.

Black lever type operators.

Full size 30 mm.

Designed with cam and contact block with approximate area of 2 IN SQ.
Legend plate marked per Contract Documents.

© NNk

2.03 PUSHBUTTONS

A. Acceptable Manufacturers:
1. Allen-Bradley.
2. Cutler Hammer.
3. Square D.
B. Materials:
1. Backing diaphragm: Buna-N.
C. Design and Fabrication:
1. NEMA 12: Heavy-duty type, NEMA 4X: Corrosion resistant.
2. Conforming to NEMA ICS 2-216.22.
3. Diaphragm backed.
4. Non-illuminated type:
a. Momentary contact with necessary contact blocks.
04/2007 CONTROL AUXILIARIES
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b. Molded, solid color melamine buttons.

C. Standard flush operators with no shroud.

d. Green colored buttons for START or ON and red color for STOP
or OFF.

e. Appropriate contact blocks to fulfill functions shown or specified.

f. Legend plate marked per Contract Documents.

g. Full size 30 mm.

2.04 INDICATING LIGHTS

A. Acceptable Manufacturers:

1.

Allen-Bradley.

2. Cutler Hammer.
3. Square D.

B. Design and Fabrication:
1. NEMA 12: Heavy-duty type, NEMA 4X: Corrosion resistant.
2. Type allowing replacement of bulb without removal from control panel.
3. Lights in 120 V AC control circuits shall be transformer type push-to-test.
4. Lights in 24 VDC control circuits shall be full voltage type push-to-test.

2.05 RELAYS

a. Color code lights as follows:
(1) Red: OFF or stopped, valve closed.
2) Green: ON or running, valve open.
b. Legend plate engraved for each light.

A. Acceptable manufacturers:
1. Allen Bradley.
2. Cutler Hammer.
3. IDEC.
4. Square D.
B. Design and Fabrication:
1. Provide momentary or latching electromechanical relays as shown on the
schematics and as required to perform the functions specified.
2. Provide heavy-duty plug-in industrial relays with continuous duty coils in
voltages specified. Provide integral "energized" indicating light.
3. Provide multiple 10 amp double throw contacts as required for the
functions specified.
4. Provide mating sockets and mounting hardware as required.

2.06 TERMINAL BLOCKS

04/2007
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A. Acceptable manufacturers:
1. Square D.
2. Buchanan
3. Or equal.
B. Terminal blocks shall be of the size required for conductors therein and a

minimum of 50 percent spares shall be provided in each terminal box.

PART 3 - EXECUTION
3.01 INSTALLATION

A. Install products in accordance with manufacturer's instructions.

PART4 - MEASUREMENT AND PAYMENT
4.01 METHOD OF MEASUREMENT AND BASIS OF PAYMENT
A. This work is subsidiary and part of the instrumentation for process control system
and will be paid for under that bid item. No separate measurement of payment

will be made under this section.

- END OF SECTION -
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SECTION 13448

CONTROL PANELS

PART 1 - GENERAL

1.01 SUMMARY

A.

B.

Section Includes:

1.

Control panels.

Related Sections include but are not necessarily limited to:

1.
2.

Division 01000 - General Requirements.
Section 13440 - Instrumentation for Process Control: General
Requirements.

1.02 QUALITY ASSURANCE

A.

B.

Referenced Standards:

1. American Society for Testing and Materials (ASTM):
a. A269, Standard Specification for Seamless and Welded Austenitic
Stainless Steel Tubing for General Service.
2. Joint Industrial Council (HC):
a. EMP-1, Mass Production Equipment.
3. National Electrical Manufacturers Association (NEMA):
a. ICS 4, Terminal Blocks for Industrial Use.
b. ICS 6, Enclosures for Industrial Controls and Systems.
c. 250, Enclosures for Electrical Equipment (1000 V Maximum).
4, National Fire Protection Association (NFPA):
a. National Electric Code (NEC).
Miscellaneous:
1. Prior to placement of conduit feeds, assure approved control panel layouts
available.
2. Assure completely matching color tones for any individual color specified.
3. Provide panel with the required NEMA rating per NEMA Publication No.

250 to meet classifications shown on drawings or specifications.

1.03 SUBMITTALS

A. Shop Drawings:
1. See Section 13440.
2. Scaled panel face and subpanel face instrument and nameplate layout
drawings.
3. Panel and subpanel materials of construction.
04/2007 CONTROL PANELS
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Op
1.

Panel and subpanel dimensions and weights.
Panel access openings.

Conduit and wiring access locations.
Internal wiring and terminal block drawings.
Nameplate text.

eration and Maintenance Manuals:

See Section 01700.

PART 2 - PRODUCTS

2.01 ACCEPTABLE MANUFACTURERS

A.

Subject to compliance with the Contract Documents, the following manufacturers
are acceptable:

1.

Consoles and standard NEMA enclosures:
a. Hoffman Engineering.
b. Approved equal.

2.02 MATERIALS

A.

B.

D.

E.

Front Panel, Subpanel or Front Door: Steel unless otherwise shown on Drawings.

Frame and Bottom Angles: Steel.

Top, Sides, Back, Sides, and Back Door: Steel unless otherwise shown on
Drawings.

Hinges: Stainless steel.

Nameplates: Phenolic.

2.03 ACCESSORIES

A. Panel Nameplates and Identification:

1. Identify each item on the control panel with rectangular nameplates.

2. Provide nameplates with black letters on white background.

3. Minimum letter height is 3/16 IN for instrument description and 1/8 IN
height for instrument tag number.

4. For all panels which have a panel identification number, provide 2 IN high
white nameplate with black, 1/2 IN high lettering with panel identification
number.
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2.04 FABRICATION

A. General:

1. Fabricate panels with instrument arrangements as shown on the Drawings.

2. Prime control panels with rust inhibitive shop applied primer and paint
with two coats of ANSI 61 gray.

3. Finish interior of panel with epoxy glass white.

4. Control panels located outside shall have an internal swing out panel. The
selector switches indicator lights and HMI display shall be installed on
this panel. No devices shall be installed on the exterior door of panel.

5. Provide control panel which meets the following requirements:

a. Panel depth per JIC EMP-1-1967, E7.1.4.
b. Door opening per JIC EMP-1-1967, E7.1.5.
c. Data pocket per JIC EMP-1-1967, E7.1.6.
d. Rigidity per JIC EMP-1-1967, E7.1.7.
€. Door alignment and reinforcement per JIC EMP-1-1967, E7.1.8.
f. Panel holes and openings per JIC EMP-1-1967, E7.3.2, E7.3.3, and
E7.3.4.
g. Doors per JIC EMP-1-1967, E7.5.
h. Clear panel mounting space per JIC EMP-1-1967, E8.2.9.
1. Panel mounted control device location per JIC EMP-1-1967,
E8.3.4.
j. Clearances in enclosures per JIC EMP-1-1967, ES8.4.
B. Wall Mounted Panels:
1. Minimum construction thicknesses:
a. Front panel, subpanel or door with cutouts:
@)) Width or height not exceeding 42 IN: 0.093 IN.
2) Width or height exceeding 42 IN: 0.123 IN.
b. Side, top, back and doors without cutouts: minimum thickness per
NEMA ICS 6, Tables 3-8,9.

2. Seams continuously welded and ground smooth.

3. Body stiffeners for extra rigidity if either height or width exceeds 28 IN.

4. Rolled lip around all sides of enclosure door opening.

5. Gasketed dust tight.

6. Three-point latching mechanism operated by oil tight key-locking handle.

7. Key doors alike.

8. Continuous heavy GA hinge pin on doors.

a. Hinges rated for 1.5 times door plus instrument weight.

9. After cutouts have been made, finish opening edges to smooth and true
surface condition.

10. Front full opening door.

11. Brackets for wall mounting.

04/2007 CONTROL PANELS
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C. Panel Wiring and Piping:

1. Factory pipe and wire panels to identified terminal blocks equipped with
screw type lugs.

2. Install all wiring without splicing in factory in raceways:

a. Size raceways per the requirements of NEC Article 312.
b. Raceways shall have removable covers.

3. Wire bending space shall be in accordance with Tables 307B, C in NEMA
ICS 6.

4. Keep AC power lines separate from low-level DC lines, I/O power supply
cables, and all I/O rack interconnect cables.

5. Keep AC signal wires separate from DC signal wires.

6. When I/O wiring must cross AC power wiring, it shall only do so at right
angles.

7. Arrange circuits on terminal blocks plus any spare conductors on adjacent
terminals.

8. Provide necessary power supplies for control equipment.

9. Equip each panel with a main thermal magnetic circuit breaker. Limit load
to maximum of 80 percent of circuit breaker rating.

10. Provide all necessary stabilizing voltage transformers, balancing
potentiometers and rectifiers as necessary for specific instrument
requirements.

11.  Assure each panel mounted device is bonded or otherwise grounded to
panel or panel grounding system by means of locknuts or pressure
mounting methods.

a. Equip panel with grounding terminals.

12.  Arrange wiring with sufficient clearance for all leads.

13. Wiring to subpanels or rotary switches shall be individually bundled and
installed with a "flexible loop" of sufficient length to permit the
component to be removed from panel for maintenance without
disconnecting wiring.

14. Identify all wires with plastic sleeve type wire markers at each end.
Markers shall:

a. Identify circuit numbers.
b. Identify function and polarity.

15. Provide all wiring according to color code as follows:

COLOR OF 120V, 60 HZ LOW VOLTAGE

INSULATION SERVICE DC SERVICE

Black Phase Conductor Positive (analog
transmission)

Red Positive and negative
(control, power)

White Neutral Negative (transmission)

Green Ground -

04/2007 CONTROL PANELS

SLB026400

PAGE 13448 - 4



DFCM
GREAT SALT LAKE MARINA/SALTAIR WASTEWATER SYSTEM IMPROVEMENTS

16. Termination requirements:
a. Terminal block markings, mechanical characteristics and electrical
characteristics shall be in accordance with NEMA ICS 4.
b. Terminals shall facilitate wire sizes as follows:

(1) 120 VAC applications: Wire size 12 AWG and smaller.
2) Other: Wire size 14 AWG and smaller.

C. Provide terminal blocks with continuous marking strip.
d. Tag each I/O terminal to indicate tag number of the connected
device.
e. Provide terminals for individual termination of each signal shield.
f. Provide 20 percent excess terminals for future expansion.
D. Panel Power. Provide an electrical outlet in each power panel.

2.05 MAINTENANCE MATERIALS

A. Extra Materials:
1. Replacement Bulbs. Provide minimum 25 percent or 25 bulbs, whichever
is greater, for replacement indicating light bulbs for each type of indicator
furnished in this Project.

2.06 SCHEDULE OF PANELS

A. Provide enclosures as follows:

TAGNO. SERVICE ENCLOSURE MATERIAL. ~ SUPPLIER*
CP-C General NEMA 4 Polycarbonate I
CP-D General NEMA 4 Polycarbonate I

Tel pnl General NEMA 1 Steel I

*] = Instrumentation System Integrator

PART 3 - EXECUTION
3.01 INSTALLATION

A. Anchor NEMA panels rigidly into wall system or mounting surface with
approved anchorage devices.

B. Permanently attached phenolic nameplates with screws.

04/2007 CONTROL PANELS
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PART 4 - MEASUREMENT AND PAYMENT
4.01 METHOD OF MEASUREMENT AND BASIS OF PAYMENT
A. This work is subsidiary and part of the instrumentation for process control system
and will be paid for under that bid item. No separate measurement of payment

will be made under this section.

- END OF SECTION -

04/2007 CONTROL PANELS
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SECTION 15062

DUCTILE IRON PIPE

PART 1 GENERAL

1.01 DESCRIPTION

A.

CONTRACTOR shall furnish and install all pipe, fittings, closure pieces, supports,
bolts, nuts, gaskets, jointing material and appurtenances as shown and specified, and
as required for a complete and workable piping system.

1.02 RELATED WORK

A.

Related work specified in other sections:

Section 02221 - Excavation and Backfill for Pipelines
Section 02222 - Excavation and Backfill for Structures
Section 03300 - Cast-In-Place Concrete

Section 09900 — Paintings and Finishes

Section 15100 - Mechanical Appurtenances

1.03 REFERENCES

A. Work covered by this Specification shall meet or exceed the provisions of the latest
editions of the following Codes and Standards in effect at the time of award of the
Contract:
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
ANSIB16.1 (1975) Cast-Iron Pipe Flanges and Flanged Fittings Class 25,
125, 250 and 800
AMERICAN WATER WORKS ASSOCIATION (AWWA)
AWWA C 104 Standard for Cement-Mortar Lining for Ductile-Iron
Pipe and Fittings for Water
AWWA C 105 Standard for Polyethylene Encasement for Ductile-
Iron Piping for Water and Other Liquids
AWWA C 110 Standards for Ductile-Iron and Gray-Iron Fittings, 3
In. Through 48 In., for Water and Other Liquids
AWWA C 111 Standard for Rubber-Gasket Joints for Ductile-Iron
and Gray-Iron Pressure Pipe and Fittings
04/2007 DUCTILE IRON PIPE
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AWWA C 115 Standard for Flanged Ductile-Iron Pipe with Threaded
Flanges

AWWA C 150 Standard for the Thickness Design of Ductile-Iron
Pipe

AWWA C 151 Standard for Ductile-Iron Pipe, Centrifugally Cast in
Metal Molds or Sand-Lined Molds, for Water or
Other Liquids

AWWA C 600 Standard for Installation of Ductile-Iron Water Mains
and Their Appurtenances

AWWA C 651 Standard for Disinfecting Water Mains

1.04 SUBMITTALS

A.

B.

Submit catalog information on all fittings and valves shown on the Drawings,
referencing each item by number as shown on the Drawings. Information shall
indicate manufacture specification compliance and dimensional data.

Submit shop drawings on all fabricated piping and pipe supports.

1.05 MEASUREMENT AND PAYMENT

A. Ductile Iron Pipe shall be measured and paid per lineal foot unit bid price and
according to Section 01025 — Measurement and Payment.
PART 2 PRODUCTS

2.01 DUCTILE IRON PIPE

A.

Ductile iron pipe shall conform to the requirements of the "American National
Standard for Ductile Iron Pipe, Centrifugally Cast in Metal Molds or Sand-Lined
Molds, for Water or Other Liquids" (ANSI A21.51 AWWA C151) and "American
National Standard for the Thickness Design of Ductile Iron Pipe" (ANSI A21.50
AWWA C150). Pipeline pressure rating shall be minimum Pressure Class 150 for all

pipe.

Buried Ductile Iron Pipe shall be encased with 8 mil. Class C polyethylene,
conforming to AWWA C105. All seams in the polyethylene encasement shall be
taped with Polycan #900 Adhesive Tape to completely seal the seam.

Exposed Ductile Iron Pipe in vaults shall be coated as per Section 09900 — Painting
and Finishes.
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2.02 FITTINGS
A. Fittings shall conform to the "American National Standard for Gray Iron and Ductile
Iron Fittings for Water and Other Liquids" (ANSI/AWWA C110) and shall be 250
psi pressure rated.
B. Flanges shall conform to ANSIB16.1, class 150 and shall have either raised or plain
faces.
C. All buried fittings shall be completely coated with Chevron FM Grease and shall be
completely encased with 8 mil, Class C polyethylene, conforming to AWWA C105.
All seams in the polyethylene encasement shall be taped with Polycan #900 Adhesive
Tape to completely seal the seam.
D. All exposed fittings shall be coated as per Section 09900 — Painting and Finishes.
2.03 DUCTILE IRON PIPE JOINTS
A. Ductile iron pipe shall be furnished with mechanical joints, push on or flanged joints
as required and shall conform to the "American National Standard for Rubber-Gasket
Joints for Cast Iron and Ductile Iron Pressure Pipe and Fittings" (ANSI A21.11
AWWA C111) and the "American National Standard for Flanged Cast Iron and
Ductile Iron Pipe with Threaded Flanges" (ANSI A21.15 AWWA C115).
2.04 MECHANICAL-TYPE COUPLINGS
A. Mechanical-type couplings shall be designed for a water working pressure not less
than the design pressure of the pipe on which they are to be installed. Restraints shall
be provided as required.
2.05 SLEEVE-TYPE COUPLINGS
A. Sleeve-type couplings shall be provided where shown. Couplings shall be of ductile
iron, without pipe stop, and shall be of sizes to fit the pipe and fittings shown.
Couplings shall be Class 350. Where sleeves are utilized, proper anchoring shall be
provided.
2.06 DUAL PURPOSE CUTTING-IN SLEEVE
A. Dual Purpose Cutting-In Sleeves shall be furnished and installed as shown on the
Drawings. Sleeves shall be of ductile iron (MJ x PE), and shall be of the proper sizes
04/2007 DUCTILE IRON PIPE
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to fit the pipe and fittings shown. Where sleeves are utilized, proper restraint shall be
provided.

2.07 GASKETS AND BOLTS

A.

Except as otherwise provided, gaskets for flanged joints shall be 1/8-inch thick
rubber fabric. Wherever blind flanges are shown, the gaskets shall consist of 1/8-
inch thick cloth-inserted rubber sheet which shall cover the entire inside surface of
the blind flange and shall be cemented to the surface of the blind flange. All buried
fittings using steel bolts shall be coated with no-oxide wax and wrapped with
polyethylene or as otherwise approved by the ENGINEER.

2.08 CEMENT MORTAR LINING

A.

Ductile iron pipe and fittings shall be lined with cement mortar in accordance with
the requirements of the "American National Standard for Cement Mortar Lining for
Cast Iron and Ductile Iron Pipe and Fittings for Water" (ANSIA21.4 AWWA C104)
except that the lining thickness shall be not less than 1/8 of an inch.

2.09 PIPE SUPPORTS

A.

Pipe supports shall be manufactured by Grinnell, and shall be Grinnell Adjustable
Pipe Support Model No. 264 (or accepted equal). All pipe supports shall have a 1-
inch high grouted pad to be used as a leveling base.

2.10 THRUST BLOCKS / RESTRAINTS

A.

All fittings shall have proper thrust blocks and restraints as noted for the type of
installation required. Thrust blocks shall be concrete as noted on the Drawings and
in Section 03300 of the Technical Specifications. Restraints shall be tie-rods,
Megalug® or accepted equal, or Engineer approved anchoring devices. See Standard
Drawing sheet number W-03 for thrust block detail.

2.11 SAFETY TAPE

A.

Safety tracer tape shall be a minimum of 3-inches wide by 5.0 mil overall thickness,
with no less than a 50 gauge solid aluminum foil core. It shall be Safety Blue in
color and shall be clearly labeled with the word “WATER”. Safety tape shall be as
manufactured by Magnatec® or accepted equal.
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PART 3 EXECUTION

3.01 INSTALLATION

A.

B.

C.

Ductile iron pipe shall be installed in accordance with the "American National
Standard for Installation of Gray and Ductile Cast-Iron Water Mains and
Appurtenances" (ANSI/TAWWA C600). All buried Ductile Iron pipe, fittings and
valves shall be completely coated with Chevron FM Grease and shall be encased with
polyethylene wrap and installed in conformance with AWWA C105 standards. All
seams in the polyethylene encasement shall be taped with Polycan #900 Adhesive
Tape to completely seal the seam.

The pipe shall be plugged at the end of each work day or period of suspension.

Safety tracer tape shall be installed above pipe as required by the Drawings.

3.02 THRUST BLOCKS

A.

D.

Thrust blocks shall be installed at points where the pipe changes direction such as: at
all tees, elbows, wyes, caps, valves, hydrants, reducers, etc. except where restrained
joints are called for on the Drawings.

Thrust blocks shall be constructed so that the bearing surface is in direct line with the
major force created by the pipe or fitting.

Thrust blocks shall bear against solid undisturbed earth at the side and bottom of the
trench excavation and shall be shaped so as not to obstruct access to the joints or the

pipe or fitting.

Thrust blocks shall be sized and constructed as indicated on the Drawings.

3.03 PRELIMINARY CLEANING AND FLUSHING

A.

CONTRACTOR shall flush the pipeline as the work progresses by a means in
accordance with good practice to insure that sand, rocks, or other foreign material are
not left in any of the pipeline. If possible the flushing shall be made with an open
pipe end.
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3.04 TESTING OF PIPELINE
A. Source of Water

1. CONTRACTOR shall assume all responsibility to obtain the necessary water
supplies for pressure testing of the pipeline.

B. Testing Procedure

1. Ductile iron pipe shall be tested at a static pressure of 100 psi for 2 hours, and
in accordance with the AWWA standards.

2. In the case of pipelines that fail to pass the leakage test, CONTRACTOR
shall determine the cause of the excessive leakage, shall take corrective
measures necessary to repair the leaks, and shall again test the pipelines, all at
no additional cost to CONTRACTOR.

3. The ENGINEER shall be notified at least 48 hours before the pipeline is to be
tested so that he may be present during the test.

- END OF SECTION -
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SECTION 15065

POLYVINYL CHLORIDE PIPE
PART 1 GENERAL
1.01 DESCRIPTION
A. CONTRACTOR shall furnish and install all pipe, fittings, closure pieces,
supports, gaskets, jointing material, skids, seals, and appurtenances as shown and
specified, and as required for a complete and workable piping system.
1.02 RELATED WORK
A. Related work specified in other sections:
Section 02221 - Excavation and Backfill for Pipelines
Section 03300 - Cast-in-Place Concrete
Section 15062 - Ductile Iron Pipe
Section 15100 - Mechanical Appurtenances
1.03 REFERENCES
A. Work covered by this Specification shall meet or exceed the provisions of the
latest editions of the following Codes and Standards in effect at the time of award

of the Contract:

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C 651 Standard for Disinfecting Water Mains

AWWA C 900 Standard for Polyvinyl Chloride (PVC) Pressure Pipe, 4 In.
Through 12 In., for Water Distribution

AWWA M 23 Manual of Water Supply Practices - PVC Pipe - Design and
Installation

1.04 SUBMITTALS

A. Submit manufacturer's affidavit certifying product was manufactured, tested and
supplied in accordance with applicable references in this section together with a
report of the test results and the date each test was completed.
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1.05 MEASUREMENT AND PAYMENT

A. PolyVinyl Chloride Pipe shall be measured and paid according to per lineal foot
bid prices and according to Section 01025 — Measurement and Payment.

PART 2 PRODUCTS
2.01 POLYVINYL CHLORIDE PIPE

A. All polyvinyl chloride pipe intended for use in public drinking water supply
pipelines or in pressure pipeline systems shall be manufactured of material
conforming to AWWA C900 PVC materials for Pressure Class 150. All plastic
pipe must be approved for potable water use by the National Sanitation
Foundation and must bear the logo "NSF-pw" or "NSF-61" indicating such
approval. Pipe sections shall be clearly marked to:

Identify manufacturer's name or trademark.
Nominal pipe size and OD base.

AWWA material code designation.
Dimension ratio.

AWWA pressure class.

AWWA specification designation.

Product record code.

Nk W =

2.02 POLYVINYL CHLORIDE JOINTS

A. All joints and accessories shall be as manufactured and furnished by the pipe
supplier and have bell and/or spigot configurations, and have compatible pressure
ratings with that of the pipe.

2.03 DUCTILE IRON FITTINGS

A. Ductile iron fittings shall comply with the requirements of Section 15062 Ductile
Iron Pipe.

2.04 CONCRETE

A. Concrete for all thrust blocks shall comply with the requirements of Section
03300 Cast-In-Place Concrete.
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2.05 SAFETY TAPE

A. Safety tracer tape shall be a minimum of 3" wide by 5.0 mil overall thickness,
with no less than a 50 gauge solid aluminum foil core. It shall be Safety Blue in
color and shall be clearly labeled with the word “WATER”. Safety tape shall be
as manufactured by Magnatec or accepted equal.

PART 3 EXECUTION
3.01 INSTALLATION
A. Polyvinyl Chloride pipe shall be installed in accordance with the "American
Water Works Association Manual of Water Supply Practices - PVC Pipe - Design
and Installation" (AWWA No. M23).

B. The pipe shall be plugged at the end of each work day, or period of work

suspension.
C. Safety tracer tape shall be installed above pipe as required by the Drawings.
D. Ductile iron fittings shall be installed in accordance with the requirements of

Section 15062 Ductile Iron Pipe.
3.02 THRUST BLOCKS

A. Thrust blocks shall be installed at points where the pipe changes direction or
velocity such as: at all tees, elbows, wyes, caps, valves, hydrants, reducers, etc.

B. Thrust blocks shall be constructed so that the bearing surface is in direct line with
the major force created by the pipe or fitting.

C. Thrust blocks shall bear against solid undisturbed earth at the sides and bottom of
the trench excavation and shall be shaped so as not to obstruct access to the joints
or the pipe or fitting.

D. Thrust blocks shall be sized and constructed as indicated on Standard Drawing W-03.

3.03 PRELIMINARY CLEANING AND FLUSHING

A. CONTRACTOR shall flush the pipeline as the work progresses by a means in
accordance with good practice to insure that sand, rocks, or other foreign material
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are not left in any of the pipeline. If possible the flushing shall be made with an
open pipe end.

3.04 TESTING OF PIPELINE
A. Source of Water

1. CONTRACTOR shall assume all responsibility to obtain the necessary
water supplies for pressure testing of the newly installed segments of the
forcemain.

B. Testing Procedure

1. Polyvinyl Chloride pipe shall be tested at a static pressure of 100 psi for 2
hours.

2. In the case of pipelines that fail to pass the leakage test, CONTRACTOR
shall determine the cause of the excessive leakage, shall take corrective
measures necessary to repair the leaks, and shall again test the pipelines,
all at no additional cost to CONTRACTOR.

3. The ENGINEER shall be notified at least 48 hours before the pipeline is to
be tested so that he may be present during the test.

- END OF SECTION -
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SECTION 15067

HIGH DENSITY POLYETHYLENE PIPE

PART 1 GENERAL
1.01 DESCRIPTION
A. This section covers furnishing and installation of high density polyethylene (HDPE)
pipe that will be used for sliplining the existing PVC piping system as shown on the
drawings and specified herein.
1.02 REFERENCES
A. The latest edition of the following publications form a part of this specification to the
extent referenced. The publications are referred to in the text by basic designation

only.

AMERICAN SOCIETY FOR TESTING MATERIALS (ASTM)

ASTM D 1248 Standard Specifications for Polyethylene Plastics,
Molding & Extrusion Materials.

ASTM D 2321 Underground Installation of Flexible Thermoplastic
Sewer Pipe.

ASTM D 2837 Standard Method for Obtaining Design Basis for
Thermoplastic Pipe Materials.

ASTM D 3261 Butt Heat Fusion Polyethylene (PE) Plastic Fittings
for Polyethylene (PE) Plastic Pipe and Tubing

ASTM D 3350 Standard Specification for Polyethylene Plastic Pipe

and Fittings Materials.
AMERICAN WATER WORKS ASSOCIATION

AWWA C 906 Polyethylene (PE) Pressure Pipe and Fittings, 4 In.
through 63 In., for Water Distribution

PHILLIPS PETROLEUM DRISCOPIPE

Technical Note No. 35, "Hydrostatic Testing of HDPE Pressure Pipelines."
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1.03 SUBMITTALS
A. The following shall be submitted:

1. Certified copies of test reports demonstrating conformance to applicable pipe
specifications, before pipe is installed.

1.04 MEASUREMENT AND PAYMENT

A.  High Density Polyethylene pipe shall not be measured or paid as a separate item, but
shall be included as part of the Lump Sum Cost.

PART 2 PRODUCTS
2.01 POLYETHYLENE PIPE

A. The piping material and fittings shall conform to AWWA C-906 and shall be made
from PE 2406, PE 3406, or PE 3408 as referenced in ASTM D 3350 and ASTM
2837. The high density polyethylene pipe material shall have a manufacturer's
recommended design stress rating of 800 psi based on a material with a 1600 psi
design basis determined in accordance with ASTM D 2837. All high density
polyethylene pipe shall be provided from a single manufacturer.

B. High density polyethylene pipe shall have a Standard Dimensional Ratio (SDR) of
21 and minimum pressure rating of 80 psi, and conform to the DIPS sizing system.
HDPE Pipe shall be Driscopipe series 4000 HDPE pipe or accepted equal.

PART 3 EXECUTION
3.01 STORAGE AND HANDLING

A. Pipe shall be stored on clean level ground to prevent undue scratching or gouging.
Sections of pipe with deep cuts or gouges shall be removed and ends of pipes
rejoined. Handling of the joined pipe shall be in such a manner that the pipe is not
damaged by dragging over sharp or cutting objects.

B. Lifting of joined pipe sections shall preclude concentration of bending stresses at
joints and shall be done in a manner which evenly distributes lifting stresses along
the full length of the pipe.
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C.

Pipe shall be stored in a shaded area or covered to avoid temperature extremes which
may cause the pipe to bow or warp.

3.02 INSTALLATION

A.

G.

H.

High density polyethylene pipe shall be installed according to the requirements of
ASTM D-2321, and the manufacturer's requirements.

Care shall be exercised by the CONTRACTOR in placing the pipe to avoid damaging
the pipe.

Any damage to the HDPE pipes shall be repaired at the CONTRACTOR's expense.

Stub ends and pipe fittings for butt fusion shall be fabricated of the same parent
material as the HDPE pipe, and shall be of at least the same wall thickness and
pressure rating as the pipe to be joined, unless otherwise recommended by the
manufacturer.

Joining techniques and operating procedures shall follow written instructions
provided by the pipe manufacturer and the joint equipment supplier. A copy of such
instructions shall be present at any location in which butt fusion is being carried out.

Flanged joints shall be used for joining between HDPE and other materials or non-
HDPE fittings. Flanged fittings shall have a pressure rating equal to or greater than
the pressure rating of the pipe on which they are to be installed. Backup flanges for
butt fused joints shall be epoxy-coated ductile iron, drilled to ANSI bolt circles and
have a pressure rating of 160 psi. Backup flanges and bolts shall be as approved or
supplied by the pipe manufacturer. It is the responsibility of the CONTRACTOR to
ensure that the flange bolt circle diameter matches that of other flanged fittings used
in the work, and that bolt dimensions are suitable for the fittings to be joined.

The pipe shall be installed with uniform bearing under the full length of the pipe.

The pipe shall be plugged at the end of each work day or period of work suspension.

3.03 PRELIMINARY CLEANING AND FLUSHING

A.

The CONTRACTOR shall flush the pipeline as the work progresses by a means in
accordance with good practice to ensure that sand, rocks, or other foreign material are
not left in any of the pipeline. If possible the flushing shall be made with an open
pipe end. CONTRACTOR shall assume all responsibility for obtaining water and
supplies for flushing the force main.
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3.04 TESTING OF PIPELINE
A. Source of Water

1. CONTRACTOR shall assume all responsibility to obtain the necessary water
supplies for pressure testing of the pipeline.

B. Testing Procedure

1. HDPE Pipe shall be tested hydrostatically at 80 psi for 2 hours in accordance
with AWWA standards and DRISCOPIPE Technical note 5.

2. In the case of pipelines that fail to pass the leakage test, CONTRACTOR
shall determine the cause of the leakage, shall take corrective measures
necessary to repair the leaks, and shall again test the pipelines, all at no
additional cost to OWNER.

3. The ENGINEER shall be notified at least 48 hours before the pipeline is to be
tested so that he may be present during the test.

- END OF SECTION -
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SECTION 15070

PRESSURE TESTING EXISTING FORCE MAIN

PART 1 GENERAL
1.01 DESCRIPTION

A. This section covers hydrostatic pressure testing of that portion of the existing 6
diameter PVC sewer force main between the Marina Maintenance Building and
Pump Station No. 4, prior to beginning sliplining of the 10” pipe from Pump Station
No. 4 towards Saltair.

B. The procedures described herein shall also be used to test all new HDPE sliplining,
except that the leakage of the sliplined pipe shall not exceed manufacturer’s
specifications.

1.02 SUBMITTALS
A. The following shall be submitted:

1. Certified copies of test reports demonstrating conformance to applicable pipe
specifications, before pipe is installed.

1.03 MEASUREMENT AND PAYMENT

B.  Pressure testing of Existing Force Main shall not be measured or paid for separately,
but shall be included in the Lump Sum Cost.

PART 2 PRODUCTS - not used

PART 3 EXECUTION

3.01 TESTING OF PIPELINE
A. General

1. CONTRACTOR shall assume all responsibility to obtain the necessary water and
supplies for pressure testing of the pipeline.
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CONTRACTOR shall furnish all labor, materials, tools, and equipment for
testing.

Temporary blocking during the tests will be permitted only at temporary plugs,
caps or where otherwise directed by the ENGINEER.

The ENGINEER shall be notified at least 48 hours before the pipeline is to be
tested so that he may be present during the test.

Testing Procedure

1.

2.

Before applying the specified test pressure, care shall be taken to release all air
within the pipe and appurtenances to be tested.

A five (5) hour hydrostatic pressure test shall be performed after the pipe and all
appurtenances have been installed and after any trench backfill compaction with
heavy-duty compaction equipment has been completed. The hydrostatic test
pressure shall be 80 psi, or as directed by the ENGINEER.

The test pressure shall be applied and continuously maintained by pumping for a
period of four (4) hours. During the pumping phase of the test, the test pressure
shall be maintained at not less than 95% of the specified test pressure at all times.
At the end of the fourth (4™) hour, the pressure shall meet the requirements stated
above. Pumping shall then be discontinued for one hour and the drop in pressure
shall be recorded at the end of the fifth (5™) hour. Pumping shall then be
resumed to restore the initial test pressure, and the quantity of water pumped into
the line shall be accurately measured. This measured quantity shall not exceed
0.25 gallons per 1,000 ft. tested.

The test results shall be neatly recorded and a paper copy provided to the
ENGINEER.

- END OF SECTION -
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SECTION 15100

MECHANICAL APPURTENANCES
PART 1 GENERAL
1.01 SUMMARY
A. The CONTRACTOR shall furnish and install all piping and equipment.
1.02 RELATED WORK
A. Related work specified in other sections:

Section 11223 Submersible Pumping Systems
Section 15067 High-Density Polyethylene Pipe

1.03 MEASUREMENT AND PAYMENT

A. Measurement and payment for mechanical appurtenances shall not be paid as a
separate item, but shall be included in the Lump Sum Cost.

1.04 SUBMITTALS

A. Submit catalog cuts on all mechanical appurtenances including: fittings, valves, or
other items shown on the Drawings referencing each item by mark number.
Information shall indicate manufacture specification compliance and dimensional
data.

PART 2 PRODUCTS
2.01 AIR RELEASE VALVE
A. Air Release valves shall be Crispin 2-inch orifice, long body, SL Series, pressure
sewer air release valves, or accepted equal, and shall be installed, in protective

housings on concrete bases, where indicated by the ENGINEER and as shown on
the drawings.
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2.02 GATE VALVE

A. Gate valves shall be knife gate valves, rated for 150 psi, bi-directional, OS&Y,
operated with 2”square AWWA nut on top of a rising stem, suitable for raw
wastewater applications, Model No. C67 as manufactured by Fabri-Valve ITT, or
accepted equal, for installation in the sizes and at the locations shown on the
drawings.

2.03 PIPE SUPPORTS

A. Pipe supports shall be manufactured by Grinnell, and shall be Grinnell Adjustable
Pipe Support Model No. 264 (or accepted equal). All pipe supports shall have a
1-inch high grouted pad to be used as a leveling base.

2.04 CHECK VALVE

A. Check valves shall be resilient seated and be manufactured from Ductile Iron
meeting or exceeding ASTM A536 65-45-12. Valves shall be rated for 250 psig
working pressure.

B. Valve shall have a ductile iron disc fully encapsulated with rubber. Disc travel to
closure shall not be more than 35 degrees and shall seal drop tight at pressures
above 5 psig.

C. Valve to be coated with fusion-bonded epoxy on all internal and external ferrous

surfaces. Disc shall be the only allowable moving part. Disc must be reversible
such that either side will seat equally.

D. Check valve shall be as manufactured by American Flow Control Series 2100
Ductile Iron Resilient Seated Check Valve, or approved equal, for installation at
the locations shown on the Drawings.

2.05 FLOW METER

E. Wastewater Flow Meter shall be an 8” Endress + Hauser electromagnetic flow
measurement device Model Promag SOW, or approved equal. The meter shall
include a handheld remote device to take readings without removing the cover on
the manhole.
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PART 3

EXECUTION

3.01 INSTALLATION

A.

Valves, valve-operating units, meters, stem extensions and other accessories shall
be installed by the CONTRACTOR where shown, or where required in the
opinion of the ENGINEER, to provide for convenience in operation. Where
buried valves are indicated, the CONTRACTOR shall furnish and install valve
boxes to 3-inches above grade in unimproved areas. All gate valves, vaults and
boxes shall be new and recently manufactured.

Install mechanical appurtenances as indicated on the plans and in accordance with
the manufacturer’s written instructions.

Valve boxes shall be installed with concrete collars as noted on the drawings.

- END OF SECTION -
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SECTION 16050

ELECTRICAL GENERAL REQUIREMENTS

PART 1 GENERAL

1.01 DESCRIPTION

A.

It is the intent of this part of the Contract Documents to cover all work and materials
necessary for erecting complete, ready for continuous use, a tested and working
electrical system, substantially as indicated on the Plans and as hereinafter specified.

1.02 GENERAL PROVISIONS

A.

Minimum sizes of equipment, electric devices, etc., are indicated but it is not
intended to show every offset and fitting, nor every structural or mechanical difficulty
that will be encountered during the installation of the work.

All work indicated on the Plans is approximately to scale, but actual dimensions and
detailed drawings should be followed as closely as field conditions permit. Field
verification of scale dimensions on Plans is directed since actual locations, distances,
levels, etc. will be governed by field conditions.

Discrepancies indicated on different Plans, between Plans and actual field conditions,
or between Plans and Contract Documents shall be promptly brought to the attention
of the ENGINEER for a decision.

The alignment of equipment and conduit shall be varied due to architectural changes,
or to avoid work of other trades, without extra expense to OWNER.

CONTRACTOR shall furnish and install all parts and pieces necessary to the
installation of equipment in accordance with the best practice of the trade and in
conformance with the requirements of these Contract Documents.

All items not specifically mentioned in these Contract Documents or noted on the
Plans or accepted shop drawings, but which are obviously necessary to make a
complete working installation, shall be deemed to be included herein.
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CONTRACTOR shall lay out and install electrical work prior to placing floors and
walls. He shall furnish and install all sleeves and openings through floors and walls
required for passage of all conduits. Sleeves shall be rigidly supported and suitably
packed or sealed to prevent ingress of wet concrete.

CONTRACTOR shall furnish and install all inserts and hangers required to support
conduits and other electrical equipment. If the inserts, hangers, sleeves, etc. are
improperly placed or installed, CONTRACTOR shall do all necessary work, at his
own expense, to rectify the errors.

All electrical equipment shall be capable of operating successfully at full-rated load,
without failure, at an ambient air temperature of 40 degrees C, and specifically rated
for an altitude of 4500 feet.

CONTRACTOR shall submit shop drawings, data and details to the ENGINEER on
all controls, fixtures, wiring, electrical equipment, conduit, etc. for review and
acceptance prior to use of any components in the work.

All materials, equipment, and parts comprising any unit or part thereof specified or
indicated on the Plans shall be new and unused, of current manufacture, and of
highest grade consistent to the state of the art. Damaged materials, equipment and
parts are not considered to be new and unused and will not be accepted.

1.03 REGULATIONS AND CODES

A.

Electrical work, including connection to electrical equipment integral with
mechanical equipment, shall be performed in accordance with the latest published
regulations of each of the following as well as all State and local codes.

NATIONAL ELECTRICAL CODE (NEC)

NATIONAL ELECTRICAL SAFETY CODE (NESC)

INSTITUTE OF ELECTRICAL AND ELECTRONIC ENGINEERS (IEEE)
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
INSULATED CABLE ENGINEERS ASSOCIATION (ICEA)
NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION
(NEMA)

NATIONAL ELECTRICAL CONTRACTORS ASSOCIATION (NECA)
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FEDERAL OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)
UNDERWRITERS' LABORATORIES, INC. (UL)

1.04 COORDINATION OF THE ELECTRICAL SYSTEM

A.

1.05 TEST

A.

CONTRACTOR shall verify all actual equipment and motor full-load and locked-
rotor current ratings. The necessary minimum equipment, wire, and conduit sizes are
indicated on the Plans. If CONTRACTOR furnishes equipment of different ratings,
CONTRACTOR shall coordinate the actual current rating of equipment furnished
with the branch circuit conductor size, the overcurrent protection, the controller size,
the motor starter, and the branch circuit overcurrent protection. The branch circuit
conductors shall have a carrying capacity of not less than 125 percent of the actual
full-load current rating. The size of the branch circuit conductors shall be such that
the voltage drop from the overcurrent protection devices up to the equipment shall
not be greater than 2 percent when the equipment is running at full-load and rated
voltage.

The motor running overcurrent protection devices shall be rated or selected to trip at
no more than 125 percent of the motor full-load current rating for motors marked to
have a temperature rise not over 40 degrees C or motors marked with a service factor
not less than 1.15 and at no more than 115 percent for all other types of motors. The
motor controller size shall be coordinated to the current rating and horsepower size of
the installed motor.

The motor-branch-circuit overcurrent protection device shall trip open in 30 seconds
or less on locked-rotor current of the motor. This device shall also protect the motor-
branch-circuit conductors and the motor control apparatus against overcurrent due to
short-circuits or grounds. The motor control circuits shall have overcurrent
protection of the type indicated on the Plans.

The electrical work shall be free from improper grounds and from short circuits. The
correctness of the wiring shall be verified first by visual comparison of the conductor
connections with connection diagrams. Individual circuit continuity checks shall
next be made by using electrical circuit testers. Last, the correctness of the wiring
shall be verified by the actual electrical operation of the electrical and mechanical
devices. Any deviation from the wiring indicated on the Plans or accepted drawings
shall be corrected and indicated on the Plans.
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1.06 CONFORMS TO RECORD DOCUMENTS DRAWINGS

A.

Prior to completion of the Contract, CONTRACTOR shall furnish the ENGINEER
with a set of electrical plans marked with any changes, deviations or additions to any
part of the electrical work.

Each conductor shall be identified as required by the Contract Documents. This
identification shall be indicated on the record documents drawings to enable rapid
and accurate circuit tracing by maintenance personnel.

1.07 SUBMITTALS

A.

Submittals shall be in accordance with Section 01300, CONTRACTOR Submittals.

PART 2 PRODUCTS

2.01 NAMEPLATES

A.

Where indicated on the Plans, CONTRACTOR shall furnish and install nameplates
which shall be black lamicoid with white letters. The nameplates shall be fastened to
the various devices with round head brass screws. Each disconnect means for
service, feeder, branch, or equipment conductors shall have nameplates indicating its
purpose. All nameplates shall have 3/8-inch high lettering.

2.02 AUTOMATIC EQUIPMENT WARNING SIGNS

A.

Permanent warning signs shall be mounted at all mechanical equipment which may
be started automatically or from remote locations. Signs shall be in accordance with
OSHA regulations and shall be suitable for exterior use. The warning signs shall be
fastened with round head brass screws or bolts, located and mounted in a manner
acceptable to the ENGINEER.

Warning signs shall be 7 inches high by 10 inches wide, colored yellow and black, on
not less than 18 gauge vitreous enameling stock. Sign shall read:
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CAUTION
THIS EQUIPMENT STARTS
AUTOMATICALLY
BY REMOTE CONTROL

PART 3 EXECUTION - Not Used

- END OF SECTION -
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SECTION 16100
ELECTRICAL EQUIPMENT

PART 1 - GENERAL
1.01 DESCRIPTION

A. This section includes general electrical equipment used to complete the electrical

system.

1.02 RELATED SECTIONS

A. Related work specified in other sections includes but is not limited to:

Section 16050 - Electrical General Requirements
Section 16111 - Conduit

Section 16120 - Conductors

Section 16135 - Electrical Boxes and Fittings

1.03 SUBMITTALS

A. Submittals will be required for all electrical equipment and shall be made in
accordance with Section 01300, CONTRACTOR’s Submuittals.

PART 2 - MATERIALS
2.01 DISCONNECT SWITCHES (INDIVIDUAL)

A. Disconnect switches shall be heavy-duty safety switches with a quick-make,
quick-break operating mechanism, full cover interlock and indicator handle. The
disconnect switches shall be furnished with fuses of the size indicated on the
Plans. One set of spare fuses shall be furnished for each fused disconnect switch.

B. Disconnect switches shall be as manufactured by Square D, Cutler-Hammer,
General Electric or equal.

2.02 CIRCUIT BREAKERS - LOW VOLTAGE

A. All circuit breaker frame and trip ratings shall be as indicated on the Plans, except
that they shall be coordinated with the ratings of the equipment actually furnished
and shall be modified where necessary to suit this equipment. Circuit breakers to
be used in motor control centers shall be as indicated on the Plans. When no
indication of type is given on the Plans, the following shall govern:
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B. Circuit breakers shall be as manufactured by the existing panel manufacturer.

2.03 TRANSFORMERS - DRY TYPE

A. Transformers shall be of the premium high efficiency quiet type and shall be
installed where indicated on the Plans.

B. The transformers shall have a BIL of 10 kv with a temperature class of 185
degrees C for transformers up to 25 kva and a temperature class of 220 degrees C
for transformers rated at 30 kva and larger.

C. Transformers shall be of the premium high efficiency quiet type and shall be
installed where indicated on the Plans. The primary winding of the transformers
shall have two 2-1/2 percent taps above and below normal.

2.04 FULL-VOLTAGE, NON-REVERSING MOTOR CONTROLLERS

A. GENERAL

1.

Provide each motor with a suitable controller and devices that will
function as specified for the respective motors and meeting NEMA ICS 2,
the NEC, and UL.

Provide each motor controller with thermal overload protection in all
ungrounded phases. Use protection consisting of thermal overload relays
meeting NEMA ICS 2 which are sensitive to motor current and mounted
within the motor controller, or a combination of thermal protectors
embedded within the motor windings and controller-mounted overload
relays, as indicated. Use overload protection devices of the inverse-time-
limit type.

Provide controller-mounted electronic overload relays of the manual-reset
type with externally operated reset button when used without motor
thermal protectors; when used in conjunction with thermal protectors,
provide the automatic reset type. Select and install overload relay heaters
after the actual nameplate full-load current rating of the motor has been
determined. Provide auxiliary contacts for the overload relays.

Install and connect any required thermal protector monitoring relay
provided by motor manufacturer in motor-control circuit and provide
manual reset function. Fuse thermal-protector circuits according to the
manufacturer's recommendations.

B. FULL VOLTAGE MAGNETIC STARTERS

1.

Provide starters meeting NEMA ICA 2, Class A, with the rating and
enclosure shown.
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Supply individual control power transformers where indicated. The
transformers shall have sufficient capacity to serve the connected load and
limit voltage regulation to 10-percent during contact or pickup. Fuse one
side of the secondary winding and ground the other side. Provide primary,
current limiting fuses on all control power transformers.

For nonhazardous, indoor, locations, provide heavy-duty, corrosion-
resistant, indicating lights, selector switches, and stations. Utilize General
Electric, Square D, Cutler-Hammer, or other acceptable manufacturer.
Acceptable manufacturer. The use of other manufacturer's names
referenced to materials herein, shall indicate the quality of material to be
provided.

2.05 FUSES, 0-600 VOLTS

A. Provide a complete set of current-limiting fuses wherever fuses are indicated.
Supply a set of six spare fuses of each type and each current rating installed.
Utilize fuses that fit mountings specified with switches and which provide
features rejecting Class H fuses. Provide the following types:

1.

For 0- to 600-volt motor and transformer circuits, 0- to 600 amps, UL
Class RK-1 with time delay, Bussmann Type LPS-RK, Shawmut Type
A6D, or equal.

For 0- to 250-volt motor and transformer circuits, 0- to 600 amps, UL
Class RK-1 with time delay, Bussmann Type LPN-RK, Shawmut Type
A2D-R, or equal.

2.06 INSTRUMENTATION

A. HIGH LEVEL FLOAT

1.

2.
4.

Level sensors shall be suitable for measurement of liquids. The sensor
shall be operated on the tip switch, float application, with a NO/NC
contacts. The switches shall be rated at 24 VDC.

Mount the float as shown on the drawings.

The level sensors shall be a Flygt, #ENH-10 or equal.

PART 3 - INSTALLATION

A. Installation shall be as per manufacturers specifications.

B. The CONTRACTOR shall verify that the non-contact sonic type transmitter
installation provides a strong echo signal and that the alignment of the level
transducer is proper when the calibration of the instrument is performed.

- END OF SECTION -
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SECTION 16111

CONDUIT

PART 1 GENERAL

1.01 DESCRIPTION

A.

B.

D.

This section includes flexible or rigid conduits, supports, and nonmetallic ducts.

All conduit shall be rigid steel unless specifically indicated otherwise on the
Plans. All wiring, except as otherwise noted, shall be in conduit. Conduit size
shall not be less than the National Electrical Code (NEC) size required for the
conductors therein and shall not be smaller than 3/4-inch.

Conduit runs are schematic only, refer to the Control One-line Diagram, and shall
be modified as required to suit field conditions, subject to review and acceptance

by the ENGINEER and OWNER.

For all spare conduits contractor shall provide pull rope.

1.02 REFERENCES

A. The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the test by basic designation only.
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
ANSI C80.1 Rigid Steel Conduit - Zinc-Coated
ANSI C80.3 Electrical Metallic Tubing - Zinc-Coated
FEDERAL SPECIFICATIONS (FS)
FS W-F-406 Fittings for Cable, Power, Electrical and Conduit,
Metal Flexible
FS WW-C-566 Conduit, Metal, Flexible
04/2007 CONDUIT
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NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

NEMA TC6 PVC and ABS Plastic Utilities Duct for
Underground Installation
NEMA TC9 Fittings for ABS and PVC Plastic Utilities Duct for

Underground Installation
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
NFPA 70 National Electric Code
UNDERWRITER'S LABORATORIES, INC. (UL)
UL Underwriter's Laboratories, Inc.
PART 2 PRODUCTS
2.01 METAL CONDUIT AND TUBING

A. Provide metal conduit, tubing and fittings for types, grades, sizes and weights
(wall thickness) as indicated; with minimum trade size of 3/4 inch, except as
noted on drawings.

B. Provide fully threaded malleable steel couplings; raintight where required by
application. Provide double locknuts and metal bushings at conduit termination,
use OZ type B bushings on conduits 1-1/4 inch or larger.

2.02 NONMETALLIC CONDUIT AND DUCTS

A. Where specifically indicated on the drawings, or elsewhere specified, conduit may
be high density Schedule 40, 90 degrees C, heavy duty PVC. The conduit shall be
manufactured from virgin polyvinyl chloride compound which meets NEMA
TC6, Type I for encased burial in concrete Type II for direct burial. Duct fittings
shall meet NEMA TC9 and match duct type and materials. Where concrete
encasement is required, encasement shall be reinforced as indicated on the
drawings. Conduit supports shall be installed at 2-1/2 foot intervals, minimum
trade size is 3/4-inch.

04/2007 CONDUIT
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2.03 CONDUIT, TUBING, AND DUCT ACCESSORIES

A. Provide conduit, tubing and duct accessories of types and sized, and materials,
complying with manufacturer's published product information, which mate and
match conduit and tubing. Provide manufactured spacers in all duct bank runs.

2.04 LOCKNUTS, BUSHINGS, CONNECTORS, COUPLINGS AND SUPPORTS

A. All cast and malleable iron fittings for use with metallic conduit shall be the
threaded type with five full threads..

B. All fittings and boxes shall have neoprene gaskets and non-magnetic stainless
steel screws. All covers shall be attached by means of holes tapped into the body
of the fitting. Covers for fittings attached by means of clips or clamps will not be
acceptable.

C. Boxes in meter vault and wet areas shall be NEMA 4X..

D. Provide insulated-through type ground bushing of the malleable type.

E. In outdoor and indoor areas, conduit shall be terminated in raintight hubs as
manufactured by Myers, O.Z. Gedney, or equal.

F. Provide cadmium plated or galvanized fittings.
G. Provide fittings with die-cut threads unless approved otherwise.
H. EMT connectors used with #4 and larger cable shall have throat liners of suitable

plastic insulation.

L Malleable Iron Fittings and Boxes
1. All fittings and boxes for use with galvanized steel conduit shall be of
malleable iron or gray-iron alloy with zinc plating.
2. Manufacturers, or equal

a. OZ Gedney
b. Crouse-Hinds
C. Appleton
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J. PVC Fittings and Boxes

1. All fittings for use with rigid non-metallic conduit shall be PVC, solvent
welded type.
2. Boxes shall be PVC or fiberglass reinforced polyester (FRP).
3. Manufacturers, or equal
a. Carlon
b. Crouse-Hinds
c. Hoffman.
4. Provide all welding solvent as required for installation of non-metallic

conduit and fittings.
K. PVC Coated Fittings

1. All fittings for use with PVC coated RGS shall be PVC coated and shall
be products of the same manufacturer as the conduit.

L. Steel Boxes
1. If not indicated otherwise steel boxes shall be NEMA 4, type enclosures.

Doors shall have full-length stainless steel piano hinges. Non-hinged
boxes are not acceptable.

3. Manufacturers, or equal
a. Hoffman
b. Rohn
c. Hammond.

2.05 CONDUIT OUTLET BODIES

A. Rigid Galvanized Steel (RGS) Conduit

1. Rigid steel conduit shall be mild steel, hot-dip galvanized inside and out.
2. Rigid steel conduit shall be manufactured in accordance with ANSI C80.1
— Rigid Steel Conduit, Zinc Coated, and UL-6.
3. Manufacturers, or equal
a. LTV Steel
b. Triangle

C. Wheatland Tube.
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B.

Rigid Non-Metallic Conduit

1.

Rigid non-metallic conduit shall be Schedule 40 PVC, sunlight resistant.
Rigid PVC conduit shall be manufactured in accordance with NEMA
TC-2 — Electrical Plastic Tubing and Conduit, and UL-651 — Standard for
Rigid Non-metallic Conduit Standards.

Manufacturers, or equal

a. Carlon

b. Condux.

Rigid PVC Coated Galvanized Steel (RPGS) Conduit

1.

2.

»

The conduit, prior to PVC coating, shall meet the requirements for RGS

conduit above.

A PVC coating shall be bonded to the outer surface of the galvanized

conduit. The bond between the coating and the conduit surface shall be

greater than the tensile strength of the coating.

PVC coating thickness shall be not less than 40 mils.

PVC coated RGS shall be manufactured in accordance with the following

standards:

a. UL-6

b. ANSI C80.1

C. NEMA RNI1 - PVC Externally Coated Galvanized Rigid Steel
Conduit and Intermediate Metal Conduit.

Manufacturers, or equal

a. Robroy

b. Ocal.

Liquid-tight Flexible Conduit

1.

Liquid-tight flexible conduit shall be constructed of a flexible galvanized
metal core with a sunlight resistant thermoplastic outer jacket. Maximum
length shall be 4 feet.

Liquid-tight flexible conduit shall be manufactured in accordance with
UL-360 - Steel Conduits, Liquid-Tight Flexible.

Manufacturers, or equal

a. Anaconda, "Sealtite"

b. Electriflex, "Liquatite".
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2.06 SCHEDULE OF LOCATIONS

1. All conduit concealed, buried, or encased in concrete shall be Schedule 40 PVC.
Where conduit emerges from concrete encasement, a PVC coated RGS elbow
shall be utilized for transition from the concrete. Conduit shall emerge from the
concrete perpendicular to the surface whenever possible.

2. Exposed conduit shall be 3/4-inch minimum trade size and PVC coated RMC.

Supports shall be installed at distances required by the NEC.

Conduit shall not be encased on the bottom floor slab below grade.

4. Provide flexible conduit for fixture and control wiring with sufficient length of

flexible conduit to avoid transmission of vibration.

All threads shall be coated with a conductive lubricant before assembly.

6. Joints shall be tight, thoroughly grounded, secure, and free of obstructions in the
pipe. All conduit shall be adequately reamed to prevent damage to the wires and
cables inside. Strap wrenches and vises shall be used to install conduit to prevent
wrench marks on conduit. Conduit with wrench marks shall be replaced at no
additional cost to the OWNER.

»

e

7. Conduit passing through walls or floors shall have plastic sleeves. Core drilling
shall be performed in accordance with Section 16050 - Electrical General
Provisions.

PART 3 EXECUTION
3.03 PREPARATION
A. Coordinate utility locations in conjunction with all other work.
B. Excavation shall be in accordance with Section 02222.
3.04 INSTALLATION
A. Due to the quantity of piping, hoses and tubing associated with this project,

conduit shall be concealed in walls and in the ceiling space. Coordinate
installation of conduit in masonry work.

B. Exposed runs may be installed in the Pump Room.
C. For exposed runs attach surface-mounted conduit with clamps.
D. Unless indicated otherwise, do not install conduit larger than 2-1/2-inches in

concrete slabs. Provide a minimum concrete cover over conduit of 4 inches.
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E. Install conduit free from dents and bruises. Plug ends to prevent entry of dirt and
moisture.

F. Clean out conduit before installation of conductor.

G. Alter conduit routing to avoid structural obstructions, minimizing crossovers.

H. Fill end of conduit with fiberglass where conduits leave heated area and enters
unheated area.

L. Provide flashing and pitch pockets, making watertight joints where conduits pass
through roof or waterproofing membranes.

J. Route all exposed conduits parallel or perpendicular to building lines.

K. Make interconnections between different types of raceways with manufactured
fittings approved by UL.

L. Size raceways in accordance with NFPA 70 tables. Do not reduce from any sized
indicated.

M. Do not exceed sizes permitted in slabs or walls.
Do not exceed number of bends allowed in conduit by NFPA 70.

0. Make joints wrench tight or otherwise with minimum resistance to the flow of
fault currents.

P. Use furred spaces and chases to an advantage in concealing conduits.

Q. Make field bends only where needed and then carefully to minimized wire pulling
tensions and for best appearance in exposed runs.

R. Test conduit runs with lignum vitale ball (mandrel) of 85 percent of conduit
diameter.

S. Cut conduit with hacksaw or other approved pipe cutting tool and ream ends to
clean out all burrs before connecting.

T. Fasten raceways securely in place. Firmly fasten conduit within 18 inches of each
outlet, junction box, cabinet, or fitting. Support metallic conduit, rigid
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nonmetallic conduit in strict accordance with NFPA 70. Use raceway fasteners
designed for the purpose.

3.05 PULL BOXES, WIREWAYS, AND GUTTERS

A.

Furnish as indicated, plus any such items required to assemble conduits and other
raceways. Provide Section 16135 pull boxes as dictated by wire pulling
requirements. Unless indicated otherwise face into secondary or unfinished
rooms.

Construction: Code gage galvanized sheet steel and sized strictly in conformance
with NFPA 70 requirements.

Finish: Free of burrs, sharp edges unreamed holes, and sharp-pointed screw or
bolts. Paint both inside and out.

Coating: When mounted direct to concrete or masonry walls that are below grade
or where there will be sweating or other moisture present on wall surface, coat
backs of boxes with a heavy, coat backs of boxes with a heavy coat of black
asphalt paint before mounting.

Protection: Adequate provisions for preventing damage to conductors either
during pulling in or from weights and tensions when in place.

Weatherproof, rain-tight, or special type when indicated or when required by
NFPA 70.

3.06 ANCHORS, FASTENERS, AND MISCELLANEOUS SUPPORTS

A. Make exposed conduit fastenings with one-piece malleable conduit clamps. Two
holes, galvanized sheet metal pipe straps may be used on all concealed
installations.

B. Use companion bases or backs with conduit clamps when conduit is exposed to
weather or continuous moisture.

C. Mount multiple runs of conduit on ceiling or wall surfaces.

- END OF SECTION -
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SECTION 16120
CONDUCTORS
PART 1 GENERAL
1.01 DESCRIPTION
A. This section includes installation of wires or cables required for power

distribution, service, feeders and branch circuits.
1.02 REFERENCES

A. The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the text by basic designation only.

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
NFPA 70- National Electric Code
UNDERWRITERS' LABORATORIES, INC. (UL)
UL Underwriters' Laboratories, Inc.
1.03 SUBMITTALS

A. Field Test Data: Submit megohmmeter test data for circuits under 600 volts.

PART 2 PRODUCTS
2.01 MATERIALS
A. Building Conductors: Copper, 600 Volt insulation, THWN or XHHW.
B. Branch Circuit Conductors and All Conductors #3 AWG and Smaller: Copper

conductor, with THHN, or THWN insulation #10 AWG and smaller, and THHN
larger than #10 AWG, where ambient temperature conditions exceed 140 degrees
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el NS

5.

Size all conductors in accordance with NFPA 70.

Minimum size to be #12 AWG.

Stranded conductors for #12 AWG and larger.

For outlets to fixtures, and in fixture channel (in dry areas); THHN
insulated conductor.

In damp locations, under slabs, on exterior provide THWN.

Cable Supports: OZ cable supports for vertical risers, type as required by
application.

2.02 COLOR AND CODING OF CONDUCTORS

A.

B.

All conductors rated at 120/208 volt shall be color and coded as follows:

1.
2.
3.

A-Phase - Black 4. Neutral - White
B-Phase - Red 5. Ground - Green
C-Phase - Blue

All conductors rated at 277/480 volt shall be color and coded as follows:

1.
2.
3.

A-Phase - Orange 4. Neutral - White
B-Phase - Brown 5. Ground - Green
C-Phase - Yellow

PART 3 EXECUTION

3.01 INSTALLATION

A. Lace or clip groups of feeder conductors at distribution center, pull-boxes, and
wireway. Neatly arrange wiring within cabinets junction boxes, fixture, etc.

B. Provide copper grounding conductors and straps.

C. Install wire and cable in code conforming raceway.

D. Use nondetrimental wire pulling lubricant for pulling No. 4 AWG and larger wire.

E. Install wire in conduit runs after concrete and masonry work is complete and after
moisture is swabbed from conduits.

F. Color code conductors to designate neutral conductor and phase.
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Furnish necessary reels, reel jacks, and other pulling aids required to prevent
damage to wires and cable.

Splicing:

1. Install wires and cables continuous without splicers from sources of supply
to distribution equipment and from source of supply to motor, lighting, or
power outlet.

2. Do not use pull boxes for making splices.

3. Do not install splices in conduits.

Install all wiring in accordance with NFPA 70.

Use of cable with more conductors then specified; CONTRACTOR's option.
When done, tape off and labeled extra conductors as spares.

3.02 CONDUCTOR CONNECTIONS

A. Use approved pressure type solderless connectors and lugs for service entrance
feeder, equipment connections and terminal posts.

B. Use connectors of a type compatible to conductors, locations, and load.

C. Make neutral connection and taps individually in order to prevent the possibility
of an "open-neutral".

D. Make branch circuit connections with UL approved solderless connectors. Do not
depend solely upon a single insulating material to secure connection as well as to
insulate it.

E. After first either silverplating the bars or applying suitable nonoxidizing agents,
bolt buss bar connections with adequate nonferrous bolts, washers, and
lockwashers.

F. Insulate joints and taps with patented or molded plastic insulators. Use tapes
compatible with conductor jackets, temperature, and other conditions.
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3.03 IDENTIFICATION OF FEEDERS

A.

D.

Affix a marker stamped or embossed of each cable at each entry to and exit for
each manhole, pullhole, pullbox, cable tray switchgear and switch, identifying
circuit; i.e."PANEL L" "NO 1" etc.

Identification letters to be 1/8-inch size minimum.

Markers to be rigid, noncorrosive, attached to feeder cables with feeder
identification.

Nylon straps to be used to tie the markers.

3.04 GROUNDING

A.

All equipment cases, devices, etc. shall be grounded. Ground rods shall be driven
or concrete encased conductors installed before a building or structure is built and
ground conductors brought through the concrete to accessible points for
grounding equipment. These systems shall be installed at each structure where
enclosures, motors or panelboards, instrumentation equipment, etc. are installed.

All connections of ground cable to roads or to cable shall be thermoweld
connections. Maximum allowable ground resistance shall be 5 ohms.

It is the intent of these Contract Documents that a grounding conductor for all
device and equipment grounds shall be run as a separate conductor in the conduit
from the equipment to the motor control center or system ground. All wireways,
enclosures, etc. shall be properly bonded and grounded, and grounding conductors
shall be run for all circuits.

- END OF SECTION -
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SECTION 16135

ELECTRICAL BOXES AND FITTINGS
PART 1 GENERAL
1.01 DESCRIPTION
A. This section includes the types of electrical boxes and electrical fitting work.
1.02 REFERENCES

A. The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the text by basic designation only.

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

NEMA OS 1 Sheet-Steel Outlet Boxes, Device Boxes, Covers and Box
Supports

NEMA OS 2 Nonmetallic Outlet Boxes, Device Boxes, Covers, and Box
Supports

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
NFPA 70 National Electric Code
UNDERWRITERS' LABORATORIES, INC. (UL)
UL Underwriters' Laboratories, Inc.
1.03 QUALITY ASSURANCE
A. Comply with NFPA 70 as applicable for installation of electrical boxes and fittings.

B. Comply with NEMA OS 1 and NEMA OS 2 as applicable for outlet boxes, device
boxes, covers and box supports.

C. Provide electrical boxes and fittings which have been UL-listed and labeled.
PART 2 PRODUCT
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2.01 INTERIOR METAL OUTLET BOXES

A.

One piece, galvanized flat rolled sheet steel, cast iron or cast aluminum outlet wiring
boxes, of types shaped and sizes, including aluminum, essentially "copper free". Do
not use on conduits of dissimilar metals, except with written permission.

Construct with stamped knockouts in back and sides, and with threaded screw holes
with corrosion-resistant screws for securing box and covers and wiring devices.

Minimum depth 1-1/4-inches or 2-1/8-inch depth for boxes with 3 or more conduit
entries.

Use in combination with factory or field bends when indicated or advised. Complete
outlet bodies with mounting brackets, hangers, extension rings, fixture studs, cable
clamps, metal straps, gaskets, cover, hubs, reducers, and other accessories.

2.02 INTERIOR NON-METALLIC OUTLET BOXES

A.

Electrical boxes and fittings in the meter vault shall be NEMA 4X non-metallic.

2.03 WEATHERPROOF OUTLET BOX

A.

B.

Corrosion-resistant cast-metal of types, shapes and sizes (including depth) required.

Threaded conduit ends, cast-metal face plates with spring hinged waterproof caps
suitable configured for each application, with face plate gaskets and corrosion-
resistant fasteners.

2.04 JUNCTION AND PULL BOXES

A.

Building Structure Type: Code-gage sheet steel with screw-on covers; of types,
shapes and sizes to suit each respective location and installation; with welded seams
and equipped with galvanized steel nuts, bolts, screws and washers.

Buried Type: Plastic body and cover, or pre-cast concrete with screw-on cast iron
covers; of types, shapes and sizes to suit each respective location and installation;
equipped with stainless steel nuts, bolts, screws and washers.
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PART 3 EXECUTION

3.01 PREPARATION

A.

B.

Coordinate installation or electrical boxes and fittings with wire/cable and raceway
installation work.

Provide knockout closures to cap unused knockout holes where blanks have been
removed.

3.02 INSTALLATION OF ELECTRICAL BOXES AND FITTINGS

A.

Install where indicated, complying with manufacturer's written instruction applicable
requirements of NFPA 70 and NEMA's "Standard of Installation", and in compliance
with recognized industry practices to ensure that products fulfill requirements.

Install coverplates for all boxes; waterproof outlets for interior and exterior locations
exposed to weather or moisture.

Install boxes and fittings to ensure ready accessibility of electrical wiring. Install
recessed boxes with face of box or ring flush with adjacent surface.

Fasten boxes rigidly to substrates or structural surfaces to which attached, or solidly
embed boxes in concrete or masonry. Use bar hangers for stud construction. Use of
nails for securing boxes is prohibited. Set boxes on opposite sides of common wall
with minimum 10 inches of conduit between them.

3.03 SCHEDULE OF LOCATIONS

A. In traffic areas, provide vehicle rated concrete pull boxes mounted flush with the
finished surface.
B. In non vehicle traffic areas, plastic pull and junction boxes shall be allowed.
- END OF SECTION -
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SECTION 16140
WIRING DEVICES
PART 1 GENERAL
1.01 SUMMARY
A. Section includes wall switches; receptacles and device plates.

B. Related Sections
1. Section 16130 - Boxes

1.02 REFERENCES

A. National Electrical Contractors Association
1. NECA - Standard of Installation.

B. National Electrical Manufacturers Association:
1. NEMA WD 1 - General Requirements for Wiring Devices.
2. NEMA WD 6 - Wiring Device -- Dimensional Requirements.

C. National Fire Protection Association:
1. NFPA 70 - National Electrical Code.

1.03 SYSTEM DESCRIPTION

A. Interior and exterior devices located as shown on the drawings.
1.04 SUBMITTALS FOR REVIEW

A. Section 01330 - Submittals: Procedures for submittals.

B. Product Data: Provide manufacturer's catalog information showing dimensions,
colors, and configurations.

1.05 SUBMITTALS FOR INFORMATION

A. Section 01330 - Submittal Procedures: Submittal procedures.
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B. Submit manufacturer's installation instructions.
1.06 QUALIFICATIONS

A. Manufacturer: Company specializing in manufacturing the Products specified in this
section with minimum three years experience.

1.07 REGULATORY REQUIREMENTS
A. Conform to requirements of NFPA 70.

B. Provide Products listed and classified by Underwriters Laboratories, Inc., as suitable
for the purpose specified and indicated.

1.08 EXTRA MATERIALS

A. Section 01700 - Execution Requirements: Closeout procedures.

PART 2 PRODUCTS

2.01 GFCIRECEPTACLES

A. Manufacturers:
1. Hubbell, GF52621
2. Pass & Seymor, 2091-1
3. Leviton, 5362-1
4. Leviton, 5362-1
5. Substitutions: Section 01600 - Product Requirements.

B. Description: NEMA WD 1, duplex 2-pole, 3-wire grounded receptacle.

C. Ratings:
1. Voltage: 125 volts, AC.
2. Current: 20 amperes.

D. Device Body: Ivory plastic.
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E.

Configuration: NEMA WD 6, type as specified and indicated.

2.02 WALL PLATES

A.

Weatherproof Cover Plate: Gasketed cast metal with hinged gasketed device cover.

PART 3 EXECUTION

3.01 EXAMINATION

A.

B.

E.

Verify that outlet boxes are installed at proper height.

If recessed boxes are approved, verify that wall openings are neatly cut and will be
completely covered by wall plates.

Verify that floor boxes are adjusted properly.

Verify that branch circuit wiring installation is completed, tested, and ready for
connection to wiring devices.

Verify that openings in access floor are in proper locations.

3.02 PREPARATION

A.

B.

If recessed boxes are approved, provide extension rings to bring outlet boxes flush
with finished surface.

Clean debris from outlet boxes.

3.03 INSTALLATION

A. Install in accordance with NECA "Standard of Installation."

B. Install devices plumb and level.

C. Install switches with OFF position down.

D. Install receptacles with grounding pole on top.
04/2007 WIRING DEVICES
SLB026400 Page 06140 - 3



DFCM

GREAT SALT LAKE MARINA/SALTAIR WASTEWATER SYSTEM IMPROVEMENTS

E.

J.

Connect wiring device grounding terminal to branch circuit equipment grounding
conductor.

Install plates on switch, receptacle, and blank outlets in finished areas.
Connect wiring devices by wrapping conductor around screw terminal.

If recessed boxes are approved, use jumbo size plates for outlets installed in masonry
walls.

Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas,
above accessible ceilings, and on surface mounted outlets.

Install protective rings on active flush cover service fittings.

3.04 INTERFACE WITH OTHER PRODUCTS

A.

B.

Coordinate locations of outlet boxes provided under Section 16130 to obtain
mounting heights indicated on drawings.

Install convenience receptacle 36 inches above finished floor.

3.05 FIELD QUALITY CONTROL

A. Section 01400 - Quality Requirements. Field inspection, testing, adjusting.

B. Inspect each wiring device for defects.

C. Operate each wall switch with circuit energized and verify proper operation.

D. Verify that each receptacle device is energized.

E. Test each receptacle device for proper polarity.

F. Test each GFCI receptacle device for proper operation.

G. Verify that each telephone jack is properly connected and circuit is operational.
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3.06 ADJUSTING
A. Section 01700 - Execution Requirements: Adjusting installed work.
B. Adjust devices and wall plates to be flush and level.

3.07 CLEANING

A. Section 01700 - Contract Closeout: Cleaning installed work.
B. Clean exposed surfaces to remove splatters and restore finish.
- END OF SECTION -
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SECTION 16903

PROGRAMMABLE LOGIC CONTROLLERS
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Programmable Logic Controller Includes: Small solid state programmable
controller using IBM or IBM compatible personal computers.

1.02 RELATED SECTIONS
A. Section 16050 - Electrical General Requirements
B. Section 16100 - Electrical Equipment/Instrumentation
C. Section 16111 - Conduit
D. Section 16120 - Conductors
1.03 SUBMITTALS FOR REVIEW

A. Shop Drawings and Product Data: Include description of components, methods of
connecting components, and the following:

1. Hard copy of the programmable logic controller program with full I/O
documentation and explanation of conventions.

B. Operating and Maintenance Manuals. Include the following:

1. Programming procedures.
2. System specifications.
3. Electrical power requirements.
4. Application considerations.
5. Explanation of internal fault diagnostics.
6. Assembly and installation procedures.
7. Troubleshooting procedures.
8. Powering up procedures.
9. Shutdown procedures.
10. Recommend spare parts list.

04/2007 PROGRAMMABLE LOGIC CONTROLLERS
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1.04 QUALITY ASSURANCE

A.

Provide programmable logic controller system components by a single
manufacturer, except for programming computers.

Use programmable logic controller system manufacturer approved hardware, such
as cable, mounting hardware, connectors, enclosures, racks, communication cable,

splitters, terminators, and taps.

Programmable Logic Controller System Manufacturer Qualifications:

1. Minimum 10 years prior experience.

2. Capable of providing on-site technical service, including start-up and
troubleshooting of equipment.

3. Maintains a 24 hours staffed service center.

4. Provides technical and operational training courses to teach Owner in

understanding and applying equipment, including training manuals and
"hands on" programming experience on a programmable logic controller
identical to specified equipment.

Programming Installer Qualifications:

1. Qualified by completion of the programmable logic controller
manufacturer's training course.
2. Experience of installing at least 5 installations equal to scope of project.

Provide a single source responsibility for programmable logic controller system
mounting, installation, and wiring.

Design and test the programmable logic controller system to operate in an
industrial environment per NEMA Standard UCS 2-230 (Arc Test) and IEEE
C37.90a CSWC.

All programmable logic controller software shall be registered and licensed under
the Owner's name.

1.05 ENVIRONMENTAL REQUIREMENTS.

A. Environmental rating for components of the programmable logic controller
system, except the programming equipment:
04/2007 PROGRAMMABLE LOGIC CONTROLLERS
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1. Humidity: Maximum 95 percent, non-condensing. Ambient Temperature:
a. Operational: Zero to 60 degrees Celsius.
b. Storage: Minus 40 to 80 degrees Celsius.

B. Electrical Service: 120 VAC, single phase, 50/60 Hertz.

PART 2 PRODUCTS
2.01 MANUFACTURERS:
A. Programmable Logic Controller System:
1. Allen Bradley, MicroLogix 1100 (No equals permitted).
B. Programming Software: Not required.
PART 3 EXECUTION
3.01 INSTALLATION
A. Install the programmable logic controller system in accordance with the
programmable logic controller manufacturer’s instructions and recommendations,
including grounding specifications.
3.02 FIELD QUALITY CONTROL
A. Perform conducted susceptibility (RFI, EMI) test as outlined in NEMA ICS 2-
230, NEMA ICS 3-304-42, section 2 of IEEE 472-1974 and ANSI C37.90A-
1974).
3.03 DEMONSTRATION
A. Establish a mutually agreed upon time for demonstrations with the Owner.
B. Deliver written notification of demonstrations to Owner at least 7 days before

demonstrations. Include an agenda for the demonstration and testing procedures
with notification.

04/2007 PROGRAMMABLE LOGIC CONTROLLERS
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C. Demonstrate functional operation of programmable logic controller system
hardware and logic program at system assembly location prior to shipment.

D. Demonstrate full functional operation of programmable logic controller system
hardware and logic program at the job site when fully integrated to the field I/O’s

- END OF SECTION -
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